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Financing of the Project has been provided by Town of Yarrow Point, Washington.  The 
Town of Yarrow Point expressly reserves the right to reject any or all Proposals and to 
waive minor irregularities or informalities and to Award the Project to the lowest 
responsive, responsible bidder as it best serves the interests of the Town. 
 

(Signed)  BONNIE RITTER   
CLERK -TREASURER 







PART 1 
 

BID DOCUMENTS  







PROPOSAL - Continued 
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SCHEDULE A:  UNDERGROUND CONVERSION 
 
NO. ITEM QUANTITY UNIT PRICE AMOUNT 
      
101.  Minor Change (1-04.4(1)) 1 CALC $10,000.00 $10,000.00 

      
102.  Record Drawings (Min. Bid 

$1,000) (1-05.18) 
 

1 
 
LS 

 
$____________ 

 
$___________ 

      
103.  SPCC Plan (1-07.15(1)) 1 LS $____________ $___________ 

      
104.  Mobilization, Cleanup and 

Demobilization (1-09.7) 
 

1 
 
LS 

 
$____________ 

 
$___________ 

      
105.  Project Temporary Traffic 

Control (1-10.5(1)) 
 

1 
 
LS 

 
$____________ 

 
$___________ 

      
106.  Clearing and Grubbing (2-01.5) 1 LS $____________ $___________ 

      
107.  Removal of Structures and 

Obstructions (2-02.5) 
 

1 
 
LS 

 
$____________ 

 
$___________ 

      
108.  Locate Existing Utilities (2-09.5) 1 LS $____________ $___________ 

      
109.  Pothole (2-09.5) 31 EA $____________ $___________ 

      
110.  Crushed Surfacing Top Course 

(4-04.5) 
610 TN $____________ $___________ 

      
111.  Temporary HMA (5-04.5) 200 TN $____________ $___________ 

      
112.  Commercial HMA (5-04.5) 320 TN $____________ $___________ 

      
113.  Removal of Unsuitable Material 

(Trench) (7-08.5) 
 

20 
 
CY 

 
$____________ 

 
$___________ 

      
114.  Trench Excavation Safety 

Systems (7-08.5) 
 

1 
 
LS 

 
$____________ 

 
$___________ 

      
115.  Bank Run Gravel for Trench 

Backfill (7-08.5) 
 

1,650 
 
TN 

 
$____________ 

 
$___________ 

      
116.  CDF Trench Dam and Drain 

Pipe (7-08.5) 
 

3 
 
EA 

 
$____________ 

 
$___________ 

      
117.  Realign Existing Water Service 

Pipe (7-15.5) 
 

2 
 
EA 

 
$____________ 

 
$___________ 
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NO. ITEM QUANTITY UNIT PRICE AMOUNT 
      
118.  Erosion Control and Water 

Pollution Prevention (8-01.5) 
 

1 
 
LS 

 
$____________ 

 
$___________ 

      
119.  Property Restoration (8-02.5) 1 FA $15,000.00 $15,000.00 

      
120.  Topsoil, Type A (8-02.5) 100 CY $____________ $___________ 

      
121.  Sod Installation (8-02.5) 300 SY $____________ $___________ 

      
122.  Bark or Wood Chip Mulch 

(8-02.5) 
50 CY $____________ $___________ 

      
123.  Extruded Cement Concrete Curb 

(8-04.5) 
15 LF $____________ $___________ 

      
124.  Decorative Cement Concrete 

Repair (8-06.5) 
 

150 
 
SY 

 
$____________ 

 
$___________ 

      
125.  Remove, Protect and Reinstall 

Mailbox Pagoda (8-18.5) 
 

2 
 
EA 

 
$____________ 

 
$___________ 

      
126.  New Mailbox Pagoda (8-18.5) 2 EA $____________ $___________ 

      
127.  Plastic Stop Line (8-22.5) 30 LF $____________ $___________ 

      
128.  Modular Block Wall (8-24.5) 100 SF $____________ $___________ 

      
129.  Resolution of Utility Conflicts 

for Joint Utility Trench (8-50.5) 
 

1 
 
FA 

 
$10,000.00 

 
$10,000.00 

      
130.  Franchise Utilit y Coordination 

(8-50.5) 
1 LS $____________ $___________ 

      
131.  Existing Underground Service 

Transfer (8-50.5) 
 

20 
 
EA 

 
$____________ 

 
$___________ 

      
132.  Existing Overhead Service 

Transfer (8-50.5) 
 

2 
 
EA 

 
$____________ 

 
$___________ 

      
133.  Existing Overhead Service 

Conversion (8-50.5) 
 

3 
 
EA 

 
$____________ 

 
$___________ 

      
134.  Joint Utility Trench (8-50.5) 1,470 LF $____________ $___________ 

      
135.  Joint Service Trench (8-50.5) 1,460 LF $____________ $___________ 
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NO. ITEM QUANTITY UNIT PRICE AMOUNT 
      

151.  Install Comcast Vault, SGLB 
1730 (8-50.5) 

 
19 

 
EA 

 
$____________ 

 
$___________ 

 
Subtotal, Schedule A:.............................................................................$_____________________ 
 
Washington State Sales Tax (10%): ......................................................$_____________________ 
 
TOTAL CONSTRUCTION COST, SCHEDULE A: ...........................$_____________________ 
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SCHEDULE B:  STORM 
 
NO. ITEM QUANTITY UNIT PRICE AMOUNT 
      
201.  Removal of Structures and 

Obstructions (2-02.5) 
 

1 
 
LS 

 
$____________ 

 
$___________ 

      
202.  Pothole (2-09.5) 17 EA $____________ $___________ 

      
203.  PVC Storm Sewer Pipe, 8 In. 

Diam. (Incl. Bedding) (7-04.5) 
 

70 
 
LF 

 
$____________ 

 
$___________ 

      
204.  PVC Storm Sewer Pipe, 24 In. 

Diam. (Incl. Bedding) (7-04.5) 
 

810 
 
LF 

 
$____________ 

 
$___________ 

      
205.  Reconnect Existing Storm Pipe 

Lateral (7-04.5) 
 

15 
 
EA 

 
$____________ 

 
$___________ 

      
206.  Concrete Inlet (7-05.5) 1 EA $____________ $___________ 

      
207.  Catch Basin, Type 1 (7-05.5) 9 EA $____________ $___________ 

      
208.  Catch Basin, Type 2, 48 In. 

Diam. (7-05.5) 
 

7 
 
EA 

 
$____________ 

 
$___________ 

      
209.  Trench Drain (7-05.5) 12 LF $____________ $___________ 

      
210.  Abandon Existing Catch Basin 

(7-05.5) 
2 EA $____________ $___________ 

      
211.  Removal of Unsuitable Material 

(Trench) (7-08.5) 
 

10 
 
CY 

 
$____________ 

 
$___________ 

      
212.  Trench Excavation Safety 

Systems (7-08.5) 
 

1 
 
LS 

 
$____________ 

 
$___________ 

      
213.  Bank Run Gravel for Trench 

Backfill (7-08.5) 
 

650 
 
TN 

 
$____________ 

 
$___________ 

      
214.  Streambed Boulder One Man 

(8-15.5) 
5 TN $____________ $___________ 

 
Subtotal, Schedule B: .............................................................................$_____________________ 
 
Washington State Sales Tax (0% Per W.S. Revenue Rule 171): ...........$                                   0.00 
 
TOTAL CONSTRUCTION COST, SCHEDULE B: ............................$_____________________ 
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ADDITIVE 1 :  92ND AVENUE NE DRAINAGE MODIFICATIONS  
 
NO. ITEM QUANTITY UNIT PRICE AMOUNT 
      
301.  Removal of Structures and 

Obstructions (2-02.5) 
 

1 
 
LS 

 
$____________ 

 
$___________ 

      
302.  Crushed Surfacing Top Course 

(4-04.5) 
40 TN $____________ $___________ 

      
303.  Commercial HMA (5-04.5) 20 TN $____________ $___________ 

      
304.  Adjust Catch Basin (7-05.5) 1 EA $____________ $___________ 
 
Subtotal, Additive 1: ..............................................................................$_____________________ 
 
Washington State Sales Tax (0% Per W.S. Revenue Rule 171): ...........$                                   0.00 
 
TOTAL CONSTRUCTION COST, ADDITIVE 1: ..............................$_____________________ 
 
ADDITIVE 2 :  IRRIGATION  
 
NO. ITEM QUANTITY UNIT PRICE AMOUNT 
      
401.  Topsoil, Type A (8-02.5) 40 CY $____________ $___________ 

      
402.  Sod Installation (8-02.5) 290 SY $____________ $___________ 

      
403.  Irrigation System (8-03.5) 1 LS $____________ $___________ 
 
Subtotal, Additive 2: ..............................................................................$_____________________ 
 
Washington State Sales Tax (10%): ......................................................$_____________________ 
 
TOTAL CONSTRUCTION COST, ADDITIVE 2: ..............................$_____________________ 
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BID SUMMARY  
 
1. TOTAL CONSTRUCTION COST 

(SCHEDULE A forwarded from page P-5): ..............................$_____________________ 
 

2. TOTAL CONSTRUCTION COST 
(SCHEDULE B forwarded from page P-6): ..............................$_____________________ 
 

3. TOTAL CONSTRUCTION COST 
(ADDITIVE 1 forwarded from page P-7): ................................$_____________________ 
 

4. TOTAL CONSTRUCTION COST 
(ADDITIVE 2 forwarded from page P-7): ................................$_____________________ 
 

5. TOTAL CONSTRUCTION COST 
(SCHEDULES A, B, ADDITIVE 1 AND 2) ............................$_____________________ 
 

Note:  A bid must be received on all items.  
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STATEMENT OF BIDDER'S QUALIFICATIONS  
 

Name of Firm:  
 
Address:  
 
Telephone No.  Fax No.  
 
Contact Person for this Project:  
 
E-mail:  
 
Number of years the Contractor has been engaged in the construction business under the present 
firm name, as indicated above: 
 
 

 
WORK TO BE COMPLETED BY BIDDER  

 
List the Work and the dollar amount thereof that the Bidder will complete with its forces, if 
awarded the contract. 

 
Work to be Performed Dollar Amount  
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PROPOSED SUBCONTRACT ORS (Per RCW 39.30.060) 
 

For Proposals exceeding one million dollars, indicate who (either the Contractor submitting this 
bid or a subcontractor) will be completing the work for each of the three categories listed below.  
Information shall  include their Washington State Department of Licensing Contractor's 
Registration No.  This information shall be provided with the Proposal or within one hour after 
the published Proposal submittal time in accordance with RCW 39.30.060. 
 

 
Work to be Performed 

Subcontractor or Prime 
(Name and Registration Number) 

Heating, Ventilation and Air Conditioning 
 
 

 

Plumbing 
 
 

 

Electrical 
 
 

 

 
ADDENDA RECEIVED  

 
Addendum No. Date Received Name of Recipient 

 
 

  

 
 

  

 
 

  

 
 

  

NOTE:  Bidder shall acknowledge receipt of all addenda.  Bidder is responsible for 
verifying the actual number of addenda issued prior to submitting a Proposal. 

 
Subject to any extensions of the Contract time granted under the Contract, the undersigned 
agrees to substantially complete the Work required under this Contract within 125 working days 
(the Substantial Completion Date) and to physically complete the Work required under this 
contract within 135 working days (the Physical Completion Date) from when Contract Time 
begins. 
 
The undersigned has reviewed and fully understands the provisions in the Contract regarding 
liquidated damages and agrees that liquidated damages shall be $1,000.00 per day for each and 
every working day beyond the Contract time allowed for substantial completion until the 
Substantial Completion Date is achieved and $500.00 for each and every working day required 
beyond the Contract Time for physical completion until the Physical Completion Date is 
achieved. 
 
The undersigned is, and will remain in, full compliance with all Washington State administrative 
agency requirements including, but not limited to registration requirements of Washington State 
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The undersigned agrees that the Owner is authorized to obtain information from all references 
included herein. 
 
Sincerely, 
 
    
         Sign Name           Date 
 
By:     
         Print Name, Title           Location Executed (City, State) 
 
  
        Print Company Name 
 
Amount of Proposal deposit: $ Check No. , 
 
or Proposal bond in the amount of $ 
 
 , issued through  
  Name of Bank/Bonding Company 
 
located at  
 Mailing Address 
 
 

Telephone Number of Bank/Bonding Company 
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PROPOSAL BOND 
 

KNOW ALL MEN BY THESE PRESENTS, That we  
 

 
 
of  as principal, and the  
 
 
 
a corporation duly organized under the laws of the state of  ,  
 and authorized to do business in the State of 
Washington, as surety, are held and firmly bound unto the TOWN OF YARROW POINT  in 
the full and penal sum of five percent of the total amount of the bid proposal of said principal for 
the work hereinafter described, for the payment of which, well and truly to be made, we bind our 
heirs, executors, administrators and assigns, and successors and assigns, firmly by these presents. 
 
 The condition of this bond is such, that whereas the principal herein is herewith 
submitting his or its sealed proposal for the following construction project, to wit: 
 

NE 42ND STREET/91ST AVENUE NE STORMWATER AND UGC PROJECT  
 
said bid and proposal, by reference thereto, being made a part hereof. 
 
 NOW, THEREFORE, If the said proposal bid by said principal be accepted, and the 
contract be awarded to said principal, and if said principal shall duly make and enter into and 
execute said Contract and shall furnish bond as required by the TOWN OF YARROW POINT  
within a period of 10 days from and after said award, exclusive of the day of such award, then 
this obligation shall be null and void, otherwise it shall remain and be in full force and effect. 
 
 
 IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be  
 
signed and sealed this day of , __________. 
 
 

  
 
 
  
 (Principal) 
 
  
 (Surety) 
 
  
 (Attorney-in-fact) 



PART 2 
 

AGREEMENT AND BONDS 
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AGREEMENT  
 
THIS AGREEMENT is entered into by and between the TOWN OF YARROW POINT  
(hereinafter called the Owner) and __________________________________________ 
(hereinafter called the Contractor). 
 
The Owner and the Contractor agree as follows: 
 
ARTICLE 1.  WORK.  
 
[Include description of all schedules, alternate or additive items awarded] 
 
ARTICLE 2.  CONTRACT TIME.  
 
The Contractor shall substantially complete the Work required by the Contract within 
________ working days (the Substantial Completion Date) and physically complete the 
Work within _____working days (the Physical Completion Date). 
 
ARTICLE 3.  LIQUIDATED DAMAGES.  
 
The Owner and the Contractor recognize that time is of the essence and that the Owner 
will suffer financial loss if the Work is not completed within the time, plus any 
extensions thereof, allowed in accordance with the Contract.  They also recognize the 
inconvenience, expense, and difficulties involved in a legal proceeding to prove the 
actual loss suffered by the Owner if the Work is not completed within the time allowed in 
the Contract.  Accordingly, the Owner and the Contractor agree that as liquidated 
damages for delay, and not as a penalty, the Contractor shall pay the Owner 
($_____________) per day for each working day beyond the Substantial Completion 
Date that the Contractor achieves substantial completion of the Work and 
($____________) for each working day beyond the Physical Completion Date that the 
Contractor achieves physical completion of the Work. 
 
ARTICLE 4.  CONTRACT PRICE.  
 
The Owner shall pay the Contractor the amount(s) set forth in the Proposal (in United 
States dollars) for completion of the Work in accordance with the Contract. 
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SPECIAL PROVISIONS 





DIVISION 1  
 

GENERAL REQUIREMENTS  
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DIVISION 2  
 

EARTHWORK  



Town of Yarrow Point 
NE 42nd Street/91st Avenue NE  
Stormwater and UGC Project 
G&O #19456 2-1 

2-01  CLEARING, GRUBBING AND ROADSIDE CLEANUP 1 
 2 
2-01.1  Description 3 
(December 7, 2006 G&O) 4 
 5 
This Section is supplemented with the following: 6 
 7 

Clearing and grubbing on this project shall be performed within the 8 
following limits: 9 
 10 
Within the construction area of NE 42nd Street and 91st Avenue NE, and 11 
within the right-of-way, utility easements, and construction easements 12 
where required.  The area to be cleared and grubbed shall extend to 1 foot 13 
beyond the improvements (i.e., toe of fill, top of cut slope, fence, sidewalk, 14 
pavement removal area, pavement, curb, etc.) unless indicated otherwise 15 
on the Plans.  The Contractor shall coordinate with the Engineer to protect 16 
and leave in place those trees, landscaping, or other items specifically 17 
identified to be saved.  Where such is required, the Contractor shall flag 18 
those trees, shrubs, etc., to identify to his workforce their need to be 19 
saved. 20 
 21 
Existing landscaping, including but not limited to, rockeries, beauty bark, 22 
decorative gravel or rock, bushes, trees, and shrubbery within and/or 23 
adjacent to the work areas shall be protected from damage and/or 24 
removed and/or relocated as indicated on the Plans.  The Contractor shall 25 
provide protection, removal, temporary or permanent relocation, watering, 26 
staking, etc., as directed by the Engineer. 27 
 28 
Unless indicated otherwise on the Plans, the property owners shall be 29 
allowed to remove and/or relocate trees, shrubs, irrigation, wood headers, 30 
ornamental plants, and any other decorative landscaping materials within 31 
the work areas that they wish to save.  The Contractor shall notify both 32 
verbally and in writing (by certified mail) all abutting property owners and 33 
allow them a minimum of two weeks from the date the property owner is 34 
notified for the property owner to remove landscaping within the work 35 
area.  The Contractor shall submit a checklist to the Contracting Agency 36 
verifying notification of property owners of landscaping relocation 37 
requirements.  The Contractor shall remove and wastehaul all such items 38 
not removed by the property owner.  Prior to the removal of the 39 
landscaping materials, the Contractor must receive approval from the 40 
Engineer to begin this work. 41 
 42 
If the Contractor removes or damages any existing vegetation, 43 
landscaping item or private irrigation system not designated for removal 44 



SPECIAL PROVISIONS - Continued 

Town of Yarrow Point 
NE 42nd Street/91st Avenue NE  
Stormwater and UGC Project 
G&O #19456 2-2 

because of any act, omission, neglect or misconduct in the execution of 1 
the work, such items shall be restored or replaced in kind by the 2 
Contractor to a condition similar or equal to that existing before such 3 
damage or removal occurred. 4 

 5 
2-01.2  Disposal of Usable Material and Debris 6 
(December 7, 2006 G&O) 7 
 8 
Delete the third paragraph of this Section and replace with the following: 9 
 10 

Refuse and debris shall be loaded and hauled to a waste site secured by 11 
the Contractor and shall be disposed of in such a manner as to meet all 12 
requirements of state, county, and municipal regulations regarding health, 13 
safety and public welfare. 14 

 15 
2-01.5  Payment 16 
(March 6, 2016 G&O) 17 
 18 
This Section is supplemented with the following: 19 
 20 

The lump sum contract price for �³Clearing and Grubbing�  ́shall include all 21 
costs associated with furnishing all labor, materials, tools, and equipment 22 
for completion of clearing and grubbing as indicated on the Plans and 23 
specified herein including, but not limited to, clearing and grubbing, 24 
wastehaul, notification/coordination with property owners and Contracting 25 
Agency, protecting landscaping to remain, restoration/replacement of 26 
those items identified to be saved that are damaged by the Contractor, 27 
and landscaping relocations as indicated on the Plans and specified 28 
herein. 29 

 30 
2-02  REMOVAL OF STRUCTURES AND OBSTRUCTIONS 31 
 32 
2-02.1  Description 33 
(******) 34 
 35 
This Section is supplemented with the following: 36 
 37 

This work also consists of removing, handling and disposing of deleterious 38 
material or debris encountered during roadway, sidewalk, and trench 39 
excavation or other work as indicated on the Plans within the Project site, 40 
including, but not limited to, existing pipes, utility structures (catch basins 41 
as noted on the Plans) or appurtenances, riprap, buried concrete including 42 
thrust blocks, concrete footings and/or slabs, buried logs or debris, asphalt 43 
pavement, cement concrete pavement, sidewalks, fences, landscaping 44 
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Town of Yarrow Point 
NE 42nd Street/91st Avenue NE  
Stormwater and UGC Project 
G&O #19456 2-3 

items, rock walls, signs and any and all other structures and obstructions 1 
(unless a separate bid item has been provided for this work).  All 2 
salvageable items shall be removed and delivered to the Contracting 3 
Agency unless indicated otherwise on the Plans. 4 

 5 
2-02.3  Construction Requirements 6 
(******) 7 
 8 
This Section is supplemented with the following: 9 
 10 

The removal of any existing improvements shall be conducted in such a 11 
manner as not to damage utilities and any portion of the infrastructure that 12 
is to remain in place.  Any deviation in this matter will obligate the 13 
Contractor at his own expense, to repair, replace or otherwise make 14 
proper restoration to the satisfaction of the Contracting Agency. 15 
 16 
The removal of existing catch basins shall include, but not limited to, 17 
removing and wastehauling the existing frame, grate, plugging all 18 
connections, and backfilling and compacting the void with sand. 19 
 20 
When sawing of concrete or combinations of materials is required, the 21 
depth of cut shall be as required to accomplish the intended purpose, 22 
without damaging surfaces to be left in place and will be determined in the 23 
field to the satisfaction of the Engineer. 24 
 25 
Unless otherwise indicated on the Plans or in the Special Provisions, all 26 
structures, castings, pipe and other material of recoverable value removed 27 
from the Project site shall be carefully salvaged and delivered to the 28 
Owner of said utility items in good condition and in such order of salvage 29 
as the Engineer may direct.  Materials and other items deemed of no 30 
value by the Engineer shall be promptly removed, loaded and 31 
wastehauled by the Contractor and becomes his property, to be disposed 32 
of at his discretion, in compliance with regulatory requirements. 33 

 34 
Waste materials shall be loaded and hauled to a waste site secured by the 35 
Contractor and shall be disposed of in such a manner as to meet all 36 
requirements of state, county and municipal regulations regarding health, 37 
safety and public welfare. 38 

 39 
40 



SPECIAL PROVISIONS - Continued 

Town of Yarrow Point 
NE 42nd Street/91st Avenue NE  
Stormwater and UGC Project 
G&O #19456 2-4 

2-02.3(3)  Removal of Pavement, Sidewalks, Curbs and Gutters 1 
(January 4, 2010 G&O) 2 
 3 
This Section is supplemented with the following: 4 
 5 

Existing cement concrete sidewalks, roadway slabs, curbs, and curbs and 6 
gutters shall be removed at the nearest construction joint where possible, 7 
and removed and wastehauled as required for the construction of this 8 
Project.  Where directed by the Engineer, cement concrete curbs or curb 9 
and gutter shall be saw-cut prior to removal.  Existing pavement shall be 10 
precut before commencing excavation and shall be removed as required 11 
for the construction. 12 

 13 
Where shown on the Plans or where directed in the field by the Engineer, 14 
the Contractor shall make a neat vertical saw-cut at the boundaries of the 15 
area to be removed.  Care shall be taken during sawcutting so as to 16 
prevent damage to the existing asphalt concrete, or concrete, to remain in 17 
place.  Any pavement or concrete damaged by the Contractor outside the 18 
�D�U�H�D�� �V�F�K�H�G�X�O�H�G�� �I�R�U�� �U�H�P�R�Y�D�O�� �G�X�H�� �W�R�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�¶�V�� �R�S�H�U�D�W�L�R�Q�V�� �R�U��19 
�Q�H�J�O�L�J�H�Q�F�H�� �V�K�D�O�O�� �E�H�� �U�H�S�D�L�U�H�G�� �R�U�� �U�H�S�O�D�F�H�G�� �W�R�� �W�K�H�� �&�R�Q�W�U�D�F�W�L�Q�J�� �$�J�H�Q�F�\�¶�V��20 
satisfaction by the Contractor at no additional cost to the Contracting 21 
Agency. 22 
 23 
All cuts shall be continuous, full depth, and shall be made with saws 24 
specifically equipped for this purpose.  No skip cutting or jack hammering 25 
will be allowed unless specifically approved otherwise in writing by the 26 
Engineer.   27 
 28 
Wheel cutting or jack hammering shall not be considered an acceptable 29 
�P�H�D�Q�V�� �R�I�� �S�D�Y�H�P�H�Q�W�� �³�F�X�W�W�L�Q�J���´�� �X�Q�O�H�V�V�� �S�U�H-approved in writing by the 30 
Engineer.  However, even if pre-approved as a method of cutting, no 31 
payment will be made for this type of work, and it shall be included in the 32 
various unit contract and lump sum prices listed in the Proposal. 33 
 34 
The location of all pavement cuts shall be pre-approved by the Engineer in 35 
the field before cutting commences. 36 
 37 
All water and slurry material resulting from sawcutting operations shall not 38 
be allowed to enter the storm drainage or sanitary sewer system and shall 39 
be removed from the site and disposed of in accordance with the 40 
Washington State Department of Ecology regulations. 41 
 42 
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2-02.5  Payment 1 
(November 24, 2010 G&O) 2 
 3 
This Section is supplemented with the following: 4 
 5 

 6 
All costs for sawcutting as indicated in the Plans and as may be 7 
additionally necessary to construct the Project shall be included in the unit 8 
contract and lump sum prices as listed in the Proposal.  No additional or 9 
separate payment will be made for sawcutting. 10 
 11 
The lump sum contract price for �³Removal of Structures and Obstructions�  ́12 
shall be full compensation for furnishing all tools, labor, equipment, 13 
materials, and incidentals necessary for removing, loading, hauling, 14 
relocating, disposing of, and/or delivering items as noted herein and 15 
directed in the field by the Resident Inspector, to include but not limited to, 16 
fees and permits related to disposal. 17 

 18 
2-04  HAUL 19 
 20 
2-04.1  Description  21 
(June 16, 2006 G&O) 22 
 23 
This Section is supplemented with the following: 24 
 25 

If the sources of materials provided by the Contractor necessitates hauling 26 
�R�Y�H�U�� �D�Q�\�� �S�X�E�O�L�F�� �U�R�D�G�V���� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�� �V�K�D�O�O���� �D�W�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�¶�V�� �H�[�S�H�Q�V�H����27 
make all arrangements for the use of the haul routes.  No separate monies 28 
will be due the Contractor for this work. 29 

 30 
2-07  WATERING 31 
 32 
2-07.3  Construction Requirements 33 
(November 24, 2010 G&O) 34 
 35 
This Section is supplemented with the following: 36 
 37 

During construction, the Contractor shall have dedicated to the Project a 38 
suitable water truck that shall be operated as necessary to control dust.  39 
Failure to have a water truck immediately accessible to the job and failure 40 
to use a water truck for dust control shall be adequate reason for the 41 
Engineer to issue a suspension of work. 42 
 43 

44 
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2-07.5  Payment 1 
(May 5, 2016 G&O) 2 
 3 
This Section is supplemented with the following: 4 
 5 

All costs for all water permit(s), and furnishing and placing water shall be 6 
included in the unit contract and lump sum prices as listed in the Proposal.  7 
No additional or separate payment will be made for this work. 8 

 9 
2-09  STRUCTURE EXCAVATION 10 
 11 
2-09.3(1)  General Requirements 12 
(August 1, 2009 G&O) 13 
 14 
This Section is supplemented with the following: 15 
 16 

When any Work is being considered by the Contractor in the vicinity of an 17 
existing utility, the Contractor shall so inform an authority of the particular 18 
utility in ample time so that the utility involved and the Contractor may take 19 
any precautions necessary to facilitate construction in the vicinity of the 20 
utility, and thereby protect that particular utility from damage. 21 
 22 
Protecting and Maintaining Utility Service 23 
 24 
The Contractor shall protect and maintain the operational service of 25 
existing utility systems in a continuous manner where possible.  The 26 
Contractor shall have the approval from the Engineer and notification shall 27 
be given to the Contracting Agency before any disruptions of service in 28 
existing utilities will be allowed.  The Contractor shall comply with all the 29 
conditions established by the Engineer and the Contracting Agency.  The 30 
Contractor shall give the utility owner a minimum notice of 48 hours before 31 
disrupting any planned service interruption.  No planned interruption to an 32 
existing system shall be allowed on Fridays, weekends, or holidays, 33 
unless specifically agreed to in writing by the Contracting Agency.  Where 34 
services are to be shut down, affected parties shall be notified in writing by 35 
the Contractor (i.e., door hangers) at least 48 hours and not more than 36 
72 hours in advance of the time and period of shut down.  The Contractor 37 
shall make every effort to keep shut down schedules to periods of 38 
anticipated minimum usage and for the least period of time. 39 
 40 
Where the construction crosses or is adjacent to existing utilities, the 41 
Contractor shall exercise extreme care to protect such utilities from 42 
damage.  Additionally, the Contractor shall review the Plans, the project 43 
site and familiarize himself with the various utilities and plan his 44 
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construction activities in recognition that the very close proximity of 1 
existing utilities to the proposed work will adversely affect production rates 2 
of installation of the various planned improvements.  The Contractor is 3 
hereby advised and cautioned that the location of existing utilities will be 4 
cause for considerable and extreme care and due diligence on the part of 5 
the Contractor.  As such, work production rates are anticipated to be 6 
significantly impacted by their presence and normal production rates 7 
should not be anticipated during construction by the Contractor for work in 8 
these areas.  The Contractor shall anticipate minor alignment adjustments 9 
will also be required to accommodate the installation of utilities. 10 

 11 
2-09.3(5)  Locating Utilities (New Section) 12 
(March 3, 2011 G&O) 13 
 14 
A reasonable attempt has been made to locate known existing utilities; however, 15 
the exact location, and/or depth is unknown in most instances.  It shall be the 16 
responsibility of the Contractor to locate existing utilities, including their 17 
respective depths. 18 
 19 
The Contractor shall provide field exploration through vacuum excavation, 20 
potholing or other suitable means to locate more precisely existing underground 21 
utilities as to location and depth.  The Contractor shall decide on the difficulties to 22 
be encountered in constructing the project, and determine therefrom the extent of 23 
exploration required to expedite the construction to first prevent damage to those 24 
utilities, and secondly to determine if the new construction is to go around, over 25 
or under the existing utility.  Where underground utilities are found to be in the 26 
way of construction, such condition shall not be deemed to be a changed or 27 
differing site condition, and if necessary, minor pipe alignment or grade will be 28 
modified at no additional cost to the Contracting Agency.  At a minimum, 29 
potholing will be required at all utility interties prior to trench excavation for 30 
connections and at all major utility crossings, and potential conflicts noted by 31 
underground location notification as may be directed by the Engineer.  See 32 
Contract Plans for additional specific locations. 33 
 34 
2-09.4  Measurement 35 
(March 3, 2011 G&O) 36 
 37 
This Section is supplemented with the following: 38 
 39 

No specific unit of measurement shall apply to the lump sum item of locate 40 
existing utilities. 41 
 42 
Measurement for pothole will be per each pothole location. 43 

 44 
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2-09.5  Payment 1 
(March 3, 2011 G&O) 2 
 3 
Delete all paragraphs under this Section and replace with the following: 4 

 5 
�³�/�R�F�D�W�H���(�[�L�V�W�L�Q�J���8�W�L�O�L�W�L�H�V���´���S�H�U���O�X�P�S���V�X�P�� 6 
 7 
The lump sum contract price for �³Locate Existing Utilities�´��shall be full 8 
compensation for all costs incurred by the Contractor in performing the 9 
work.  This bid item shall be paid proportionate to the installation of all 10 
utilities, complete and in place. 11 
 12 
�³�3�R�W�K�R�O�H���´���S�H�U���H�D�F�K�� 13 
 14 
The unit contract price per each for �³�3�R�W�K�R�O�H�´��shall be full compensation 15 
for all costs incurred by the Contractor in excavating, vactoring, 16 
measuring, recording depth of cover, type of material, diameter of 17 
pipe/conduit, recording station and offset of the pothole and submitting this 18 
information to the Contracting Agency, and backfilling pothole locations 19 
where shown on the Plans or directed by the Contracting Agency. 20 
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3-01  PRODUCTION FROM QUARRY AND PIT SITES 1 
 2 
3-01.2  Material Sources, General Requirement  3 
 4 
3-01.2(1)  Approval of Source  5 
(August 16, 2012 G&O) 6 
 7 
This Section is supplemented with the following: 8 
 9 

The Contractor is responsible for all costs associated with approval of the 10 
material source. 11 
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4-04  BALLAST AND CRUSHED SURFACING  1 
 2 
4-04.4  Measurement  3 
(March 17, 2016 G&O) 4 
 5 
Delete the last sentence in this Section and replace with the following: 6 
 7 

No measurement will be made for water used in placing and compacting 8 
surfacing materials. 9 

 10 
4-04.5  Payment  11 
(March 17, 2016 G&O) 12 
 13 
This Section is supplemented with the following: 14 
 15 

The unit contract prices for the various types of ballast, structural fill, 16 
crushed surfacing base course, and crushed surfacing top course materials 17 
shall include all costs for obtaining the materials, hauling the materials to 18 
the site, stockpiling, spreading, grading, shaping, moisture conditioning, 19 
compacting, and all other incidentals, complete, in place.  Asphalt grindings 20 
are not subject to reimbursement under any of these bid items. 21 
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5-04  HOT MIX ASPHALT  1 
(March 21, 2018 G&O) 2 
 3 
Delete this entire section with the exception of 5-04.2(1), and replace it with the 4 
following: 5 
 6 

5-04.1  Description  7 
 8 
This Work shall consist of providing and placing one or more layers of plant-9 
mixed hot mix asphalt (HMA) on a prepared foundation or base in 10 
accordance with these Specifications and the lines, grades, thicknesses, 11 
and typical cross-�V�H�F�W�L�R�Q�V�� �V�K�R�Z�Q�� �L�Q�×�W�K�H�×�3�O�D�Q�V���� �7�K�H�� �P�D�Q�X�I�D�F�W�X�U�H�� �R�I�� �+�0�$��12 
may include warm mix asphalt (WMA) processes in accordance with these 13 
Specifications. WMA processes include organic additives, chemical 14 
additives, and foaming. 15 
 16 
This work also consists of adjusting castings to grade, furnishing and 17 
installing temporary HMA per the details in the Contract Plans. 18 
 19 
HMA shall be composed of asphalt binder and mineral materials as may 20 
�E�H�×�U�H�T�X�L�U�H�G�����P�L�[�H�G in the proportions specified to provide a homogeneous, 21 
�V�W�D�E�O�H�����D�Q�G�×�Z�R�U�N�D�E�O�H�×�P�L�[�W�X�U�H�� 22 

 23 
5-04.2  Materials  24 

 25 
Materials shall meet the requirements of the following sections: 26 
 27 
Asphalt Binder 9-02.1(4) 28 
Cationic Emulsified Asphalt 9-02.1(6) 29 
Anti-Stripping Additive 9-02.4  30 
HMA Additive 9-02.5 31 
Aggregates 9-03.8 32 
Recycled Asphalt Pavement 9-03.8(3)B 33 
Mineral Filler 9-03.8(5) 34 
Recycled Material 9-03.21 35 
Portland Cement  9-01  36 
Sand  9-03.1(2).  37 
(As noted in 5-04.3(5)C for crack sealing)  38 
Joint Sealant 9-04.2 39 
Foam Backer Rod 9-04.2(3)A 40 

 41 
The Contract documents may establish that the various mineral materials 42 
required for the manufacture of HMA will be furnished in whole or in part by 43 
the Contracting Agency.  If the documents do not establish the furnishing of 44 
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any of these mineral materials by the Contracting Agency, the Contractor 1 
shall be required to furnish such materials in the amounts required for the 2 
designated mix.  Mineral materials include coarse and fine aggregates, and 3 
mineral filler. 4 
 5 
The Contractor may choose to utilize recycled asphalt pavement (RAP) in 6 
the production of HMA.  The RAP may be from pavements removed under 7 
the Contract, if any, or pavement material from an existing stockpile.  8 
 9 
The Contractor may use up to 20 percent RAP by total weight of HMA with 10 
no additional sampling or testing of the RAP. The RAP shall be sampled 11 
and tested at a frequency of one sample for every 1,000 tons produced and 12 
not less than ten samples per project. The asphalt content and gradation 13 
test data shall be reported to the Contracting Agency when submitting the 14 
mix design for approval on the QPL. The Contractor shall include the RAP 15 
as part of the mix design as defined in these Specifications.  16 
 17 
The grade of asphalt binder shall be as required by the Contract. Blending 18 
of asphalt binder from different sources is not permitted. 19 
 20 
The Contractor may only use warm mix asphalt (WMA) processes in the 21 
production of HMA with 20 percent or less RAP by total weight of HMA. The 22 
Contractor shall submit to the Engineer for approval the process that is 23 
proposed and how it will be used in the manufacture of HMA. 24 
 25 
Production of aggregates shall comply with the requirements of 26 
Section 3-01. 27 
 28 
Preparation of stockpile site, the stockpiling of aggregates, and the removal 29 
of aggregates from stockpiles shall comply with the requirements of 30 
Section 3-02. 31 

 32 
5-04.2(2)  Mix Design �± Obtaining Project Approval  33 

 34 
ESALs 35 
 36 
The number of ESALs for the design and acceptance of the HMA shall be 37 
0.3 to <3 million. 38 

 39 
Commercial HMA shall be an HMA Cl. 1/2" PG 58H-22 design mix. 40 

 41 
No paving shall begin prior to the approval of the mix design by the 42 
Engineer. 43 
 44 
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Nonstatistical  evaluation will be used for all HMA not designated as 1 
Commercial HMA in the contract documents.  2 
 3 
Commercial  evaluation will be used for Commercial HMA and for other 4 
classes of HMA in the following applications: sidewalks, road approaches, 5 
ditches, slopes, paths, trails, gores, prelevel, and pavement repair. Other 6 
nonstructural applications of HMA accepted by commercial evaluation shall 7 
be as approved by the Project Engineer. Sampling and testing of HMA 8 
accepted by commercial evaluation will be at the option of the Project 9 
Engineer. The Proposal quantity of HMA that is accepted by commercial 10 
evaluation will be excluded from the quantities used in the determination of 11 
nonstatistical evaluation.  12 
 13 
Nonstatistical Mix Design.  Fifteen days prior to the first day of 14 
paving the contractor shall provide one of the following mix design 15 
verification certifications for Contracting Agency review: 16 
 17 
�x The WSDOT Mix Design Evaluation Report from the current WSDOT 18 

QPL, or one of the mix design verification certifications listed below. 19 
 20 

�x The proposed HMA mix design on WSDOT Form 350-042 with the 21 
seal and certification (stamp & signature) of a valid licensed 22 
Washington State Professional Engineer.  23 

 24 
�x The Mix Design Report for the proposed HMA mix design developed 25 

by a qualified City or County laboratory that is within one year of the 26 
approval date.** 27 

 28 
The mix design shall be performed by a lab accredited by a national 29 
authority such as Laboratory Accreditation Bureau, L-A-B for Construction 30 
Materials Testing, The Construction Materials Engineering Council 31 
���&�0�(�&�¶�V�����,�6�2���������������R�U���$�$�6�+�7�2���$�F�F�U�H�G�L�W�D�W�L�R�Q���3�U�R�J�U�D�P�����$�$�3�����D�Q�G���V�K�D�O�O��32 
supply evidence of participation in the AASHTO: resource proficiency 33 
sample program. 34 

 35 
Mix designs for HMA accepted by Nonstatistical evaluation shall: 36 
 37 
�x Have the aggregate structure and asphalt binder content determined 38 

in accordance with WSDOT Standard Operating Procedure 732 and 39 
meet the requirements of Sections 9-03.8(2), except that Hamburg 40 
testing for ruts and stripping are at the discretion of the Engineer, and 41 
9-03.8(6). 42 
 43 
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�x Have anti-strip requirements, if any, for the proposed mix design 1 
determined in accordance with AASHTO T 283 or T 324, or based 2 
on historic anti-strip and aggregate source compatibility from 3 
previous WSDOT lab testing.  4 

 5 
At the discretion of the Engineer, agencies may accept verified mix designs 6 
older than 12 months from the original verification date with a certification 7 
from the Contractor that the materials and sources are the same as those 8 
shown on the original mix design. 9 
 10 
Commercial Evaluation  �$�S�S�U�R�Y�D�O�� �R�I�� �D�� �P�L�[�� �G�H�V�L�J�Q�� �I�R�U�� �³�&�R�P�P�H�U�F�L�D�O��11 
�(�Y�D�O�X�D�W�L�R�Q�´�� �Z�L�O�O�� �E�H�� �E�D�V�H�G�� �R�Q�� �D�� �U�H�Y�L�H�Z�� �R�I�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�¶�V�� �V�X�E�P�L�W�W�D�O�� �R�I��12 
WSDOT Form 350-042 (For commercial mixes, AASHTO T 324 evaluation 13 
is not required) or a Mix Design from the current WSDOT QPL or from one 14 
of the processes allowed by this section. Testing of the HMA by the 15 
Contracting Agency for mix design approval is not required.  16 
 17 
5-04.2(2)B  Using Warm Mix Asphalt Processes  18 

 19 
The Contractor may elect to use additives that reduce the optimum mixing 20 
temperature or serve as a compaction aid for producing HMA. Additives 21 
include organic additives, chemical additives and foaming processes. The 22 
use of Additives is subject to the following:  23 

 24 
�x Do not use additives that reduce the mixing temperature more than 25 

allowed in Section 5-04.3(6) in the production of mixtures. 26 
 27 

�x �%�H�I�R�U�H���X�V�L�Q�J���D�G�G�L�W�L�Y�H�V�����R�E�W�D�L�Q���W�K�H���(�Q�J�L�Q�H�H�U�¶�V���D�S�S�U�R�Y�D�O���X�V�L�Q�J��28 
WSDOT Form 350-076 to describe the proposed additive and 29 
process. 30 

 31 
5-04.3  Construction Requirements  32 

 33 
5-04.3(1)  Weather Limitations  34 
 35 
Do not place HMA for wearing course on any Traveled Way beginning 36 
October 1st through March 31st of the following year without written 37 
concurrence from the Engineer.  38 
 39 
Do not place HMA on any wet surface, or when the average surface 40 
temperatures are less than those specified below, or when weather 41 
conditions otherwise prevent the proper handling or finishing of the HMA. 42 
 43 

  44 
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Minimum Surface Temperature for Paving  1 
 2 

Compacted 
Thickness (Feet)  Wearing Course  Other Courses  

Less than 0.10 55 degrees F 45 degrees F 
0.10 to .20 45 degrees F 35 degrees F 

More than 0.20 35 degrees F 35 degrees F 
 3 
5-04.3(2)  Paving Under Traffic  4 
 5 
When the Roadway being paved is open to traffic, the requirements of this 6 
�6�H�F�W�L�R�Q���V�K�D�O�O�×�D�S�S�O�\�� 7 
 8 
The Contractor shall keep intersections open to traffic at all times except 9 
when paving the intersection or paving across the intersection. During such 10 
time, and provided that there has been an advance warning to the public, 11 
the intersection may be closed for the minimum time required to place and 12 
compact the mixture. In hot weather, the Engineer may require the 13 
application of water to the pavement to accelerate the finish rolling of the 14 
pavement and to shorten the time required before reopening to traffic. 15 
 16 
Before closing an intersection, advance warning signs shall be placed and 17 
signs shall also be placed marking the detour or alternate route.  18 
 19 
During paving operations, temporary pavement markings shall be 20 
maintained throughout the project. Temporary pavement markings shall be 21 
installed on the Roadway prior to opening to traffic. Temporary pavement 22 
markings shall be in accordance with Section 8-23. 23 
 24 
All costs in connection with performing the Work in accordance with these 25 
requirements shall be included in the unit Contract prices for the various Bid 26 
items involved in the Contract. 27 
 28 
5-04.3(3)  Equipment  29 
 30 
5-04.3(3)A  Mixing Plant  31 
 32 
Plants used for the preparation of HMA shall conform to the following 33 
requirements: 34 
 35 
1. Equipment for Preparation of Asphalt Binder  �± Tanks for the 36 

storage of asphalt binder shall be equipped to heat and hold the 37 
material at the required temperatures. The heating shall be 38 
accomplished by steam coils, electricity, or other approved means 39 
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so that no flame shall be in contact with the storage tank. The 1 
circulating system for the asphalt binder shall be designed to ensure 2 
proper and continuous circulation during the operating period. A 3 
valve for the purpose of sampling the asphalt binder shall be placed 4 
in either the storage tank or in the supply line to the mixer. 5 

 6 
2. Thermometric Equipment  �± An armored thermometer, capable of 7 

detecting temperature ranges expected in the HMA mix, shall be 8 
fixed in the asphalt binder feed line at a location near the charging 9 
valve at the mixer unit. The thermometer location shall be convenient 10 
and safe for access by Inspectors. The plant shall also be equipped 11 
with an approved dial-scale thermometer, a mercury actuated 12 
thermometer, an electric pyrometer, or another approved 13 
thermometric instrument placed at the discharge chute of the drier to 14 
automatically register or indicate the temperature of the heated 15 
�D�J�J�U�H�J�D�W�H�V�����7�K�L�V�×�G�H�Y�L�F�H���V�K�D�O�O���E�H���L�Q���I�X�O�O���Y�L�H�Z���Rf the plant operator. 16 

 17 
3. Heating of Asphalt Binder  �± The temperature of the asphalt binder 18 

shall not exceed the maximum recommended by the asphalt binder 19 
manufacturer nor shall it be below the minimum temperature 20 
required to maintain the asphalt binder in a homogeneous state. The 21 
asphalt binder shall be heated in a manner that will avoid local 22 
variations in heating. The heating method shall provide a continuous 23 
supply of asphalt binder to the mixer at a uniform average 24 
temperature with no individual variations exceeding 25 degrees F. 25 
Also, when a WMA additive is included in the asphalt binder, the 26 
temperature of the asphalt binder shall not exceed the maximum 27 
recommended by the manufacturer of the WMA additive. 28 

 29 
4. Sampling and Testing of Mineral Materials  �± The HMA plant shall 30 

be equipped with a mechanical sampler for the sampling of the 31 
mineral materials. The mechanical sampler shall meet the 32 
requirements of Section 1-05.6 for the crushing and screening 33 
operation. The Contractor shall provide for the setup and operation 34 
of the field testing facilities of the Contracting Agency as provided for 35 
in Section 3-01.2(2). 36 

 37 
5. Sampling HMA  �± The HMA plant shall provide for sampling HMA by 38 

one of the following methods: 39 
 40 

a. A mechanical sampling device attached to the HMA plant. 41 
 42 
b. Platforms or devices to enable sampling from the hauling 43 

vehicle without entering the hauling vehicle. 44 
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 1 
5-04.3(3)B  Hauling Equipment  2 
 3 
Trucks used for hauling HMA shall have tight, clean, smooth metal beds 4 
and shall have a cover of canvas or other suitable material of sufficient size 5 
to protect the mixture from adverse weather. Whenever the weather 6 
conditions during the work shift include, or are forecast to include, 7 
precipitation or an air temperature less than 45 degrees F or when time from 8 
loading to unloading exceeds 30 minutes, the cover shall be securely 9 
attached to protect the HMA.  See Section 1-07.7, Load Limits, for vehicle 10 
length limits within the Town of Yarrow Point. 11 
 12 
The Contractor shall provide an environmentally benign means to prevent 13 
the HMA mixture from adhering to the hauling equipment. Excess release 14 
agent shall be drained prior to filling hauling equipment with HMA. 15 
Petroleum derivatives or other coating material that contaminate or alter the 16 
characteristics of the HMA shall not be used. For live bed trucks, the 17 
conveyer shall be in operation during the process of applying the release 18 
agent. 19 
 20 
5-04.3(3)C  Pavers  21 
 22 
HMA pavers shall be self-contained, power-propelled units, provided with 23 
�D�Q�×�L�Q�W�H�Unally heated vibratory screed and shall be capable of spreading and 24 
finishing courses of HMA plant mix material in lane widths required by the 25 
�S�D�Y�L�Q�J���V�H�F�W�L�R�Q���V�K�R�Z�Q���L�Q�×�W�K�H�×�3�O�D�Q�V�� 26 
 27 
The HMA paver shall be in good condition and shall have the most current 28 
equipment available from the manufacturer for the prevention of 29 
segregation of the HMA mixture installed, in good condition, and in working 30 
order. The equipment certification shall list the make, model, and year of 31 
the paver and any equipment that has been retrofitted.  32 
 33 
�7�K�H�� �V�F�U�H�H�G�� �V�K�D�O�O�� �E�H�� �R�S�H�U�D�W�H�G�� �L�Q�� �D�F�F�R�U�G�D�Q�F�H�� �Z�L�W�K�� �W�K�H�� �P�D�Q�X�I�D�F�W�X�U�H�U�¶�V��34 
recommendations and shall effectively produce a finished surface of the 35 
required evenness and texture without tearing, shoving, segregating, or 36 
�J�R�X�J�L�Q�J���W�K�H���P�L�[�W�X�U�H�����$�×�F�R�S�\���R�I���W�K�H���P�D�Q�X�I�D�F�W�X�U�H�U�¶�V���U�H�F�R�P�P�H�Q�G�D�W�L�R�Q�V���V�K�D�O�O��37 
be provided upon request by the Contracting Agency. Extensions will be 38 
allowed provided they produce the same results, including ride, density, and 39 
surface texture as obtained by the primary screed. Extensions without 40 
augers and an internally heated vibratory screed shall not be used in the 41 
�7�U�D�Y�H�O�H�G�×�:�D�\�� 42 
 43 
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When specified in the Contract, reference lines for vertical control will be 1 
required. Lines shall be placed on both outer edges of the Traveled Way of 2 
each Roadway. Horizontal control utilizing the reference line will be 3 
permitted. The grade and slope for intermediate lanes shall be controlled 4 
automatically from reference lines or by means of a mat referencing device 5 
and a slope control device. When the finish of the grade prepared for paving 6 
is superior to the established tolerances and when, in the opinion of the 7 
Engineer, further improvement to the line, grade, cross-section, and 8 
smoothness can best be achieved without the use of the reference line, a 9 
mat referencing device may be substituted for the reference line. 10 
Substitution of the device will be subject to the continued approval of the 11 
Engineer. A joint matcher may be used subject to the approval of the 12 
Engineer. The reference line may be removed after the completion of the 13 
first course of HMA when approved by the Engineer. Whenever the 14 
Engineer determines that any of these methods are failing to provide the 15 
necessary vertical control, the reference lines will be reinstalled by the 16 
Contractor. 17 
 18 
The Contractor shall furnish and install all pins, brackets, tensioning 19 
devices, wire, and accessories necessary for satisfactory operation of the 20 
automatic control equipment. 21 
 22 
If the paving machine in use is not providing the required finish, the 23 
Engineer may suspend Work as allowed by Section 1-08.6. Any cleaning or 24 
solvent type liquids spilled on the pavement shall be thoroughly removed 25 
before paving proceeds. 26 
 27 
5-04.3(3)D  Material Transfer Device or Material Transfer Vehicle  28 
 29 
A Material Transfer Device/Vehicle (MTD/V) shall only be used with the 30 
�(�Q�J�L�Q�H�H�U�¶�V���D�S�S�U�R�Y�D�O�����X�Q�O�H�V�V���R�W�K�H�U�Z�L�V�H���U�H�T�X�L�U�H�G���E�\���W�K�H���F�R�Q�W�U�D�F�W�� 31 
 32 
Where an MTD/V is required by the contract, the Engineer may approve 33 
paving without an MTD/V, at the request of the Contractor. The Engineer 34 
will determine if an equitable adjustment in cost or time is due. 35 
 36 
When used, the MTD/V shall mix the HMA after delivery by the hauling 37 
equipment and prior to laydown by the paving machine. Mixing of the HMA 38 
shall be sufficient to obtain a uniform temperature throughout the mixture. 39 
If a windrow elevator is used, the length of the windrow may be limited in 40 
urban areas or through intersections, at the discretion of the Engineer. 41 
 42 

  43 
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To be approved for use, an MTV: 1 
 2 
1. Shall be self-propelled vehicle, separate from the hauling vehicle or 3 

paver. 4 
 5 

2. Shall not be connected to the hauling vehicle or paver. 6 
 7 

3. May accept HMA directly from the haul vehicle or pick up HMA from 8 
a windrow. 9 
 10 

4. Shall mix the HMA after delivery by the hauling equipment and prior 11 
to placement into the paving machine. 12 
 13 

5. Shall mix the HMA sufficiently to obtain a uniform temperature 14 
throughout the mixture. 15 

 16 
To be approved for use, an MTD: 17 
 18 
1. Shall be positively connected to the paver. 19 

 20 
2. May accept HMA directly from the haul vehicle or pick up HMA from 21 

a windrow. 22 
 23 

3. Shall mix the HMA after delivery by the hauling equipment and prior 24 
to placement into the paving machine. 25 
 26 

4. Shall mix the HMA sufficiently to obtain a uniform temperature 27 
throughout the mixture. 28 

 29 
5-04.3(3)E  Rollers  30 
 31 
Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire 32 
type, in good condition and capable of reversing without backlash. 33 
�2�S�H�U�D�W�L�R�Q�� �R�I�� �W�K�H�� �U�R�O�O�H�U�� �V�K�D�O�O�� �E�H�� �L�Q�� �D�F�F�R�U�G�D�Q�F�H�� �Z�L�W�K�� �W�K�H�� �P�D�Q�X�I�D�F�W�X�U�H�U�¶�V��34 
recommendations. When ordered by the Engineer for any roller planned for 35 
�X�V�H���R�Q���W�K�H���S�U�R�M�H�F�W�����W�K�H���&�R�Q�W�U�D�F�W�R�U���V�K�D�O�O���S�U�R�Y�L�G�H���D���F�R�S�\���R�I���W�K�H���P�D�Q�X�I�D�F�W�X�U�H�U�¶�V��36 
recommendation for the use of that roller for compaction of HMA. The 37 
number and weight of rollers shall be sufficient to compact the mixture in 38 
compliance with the requirements of Section 5-04.3(10). The use of 39 
equipment that results in crushing of the aggregate will not be permitted. 40 
Rollers producing pickup, washboard, uneven compaction of the surface, 41 
displacement of the mixture or other undesirable results shall not be used. 42 
 43 

  44 
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5-04.3(4)  Preparation of Existing Paved Surfaces  1 
 2 
When the surface of the existing pavement or old base is irregular, the 3 
Contractor shall bring it to a uniform grade and cross-section as shown on 4 
the Plans or approved by the Engineer. 5 
 6 
Preleveling of uneven or broken surfaces over which HMA is to be placed 7 
may be accomplished by using an asphalt paver, a motor patrol grader, or 8 
by hand raking, as approved by the Engineer.  9 
 10 
Compaction of preleveling HMA shall be to the satisfaction of the Engineer 11 
and may require the use of small steel wheel rollers, plate compactors, or 12 
pneumatic rollers to avoid bridging across preleveled areas by the 13 
compaction equipment. Equipment used for the compaction of preleveling 14 
HMA shall be approved by the Engineer. 15 
 16 
Before construction of HMA on an existing paved surface, the entire surface 17 
of the pavement shall be clean. All fatty asphalt patches, grease drippings, 18 
and other objectionable matter shall be entirely removed from the existing 19 
pavement. All pavements or bituminous surfaces shall be thoroughly 20 
cleaned of dust, soil, pavement grindings, and other foreign matter. All holes 21 
and small depressions shall be filled with an appropriate class of HMA. 22 
The surface of the patched area shall be leveled and compacted thoroughly.  23 
Prior to the application of tack coat, or paving, the condition of the surface 24 
shall be approved by the Engineer. 25 
 26 
A tack coat of asphalt shall be applied to all paved surfaces on which any 27 
course of HMA is to be placed or abutted.  Tack coat shall be uniformly 28 
applied to cover the existing pavement with a thin film of residual asphalt 29 
free of streaks and bare spots at a rate between 0.02 and 0.10 gallons per 30 
square yard of retained asphalt. The rate of application shall be approved 31 
by the Engineer. A heavy application of tack coat shall be applied to all 32 
joints. For Roadways open to traffic, the application of tack coat shall be 33 
limited to surfaces that will be paved during the same working shift. The 34 
spreading equipment shall be equipped with a thermometer to indicate the 35 
temperature of the tack coat material. 36 
 37 
Equipment shall not operate on tacked surfaces until the tack has broken 38 
and cured. If �W�K�H���&�R�Q�W�U�D�F�W�R�U�¶�V���R�S�H�U�D�W�L�R�Q���G�D�P�D�J�H�V���W�K�H���W�D�F�N���F�R�D�W���L�W���V�K�D�O�O���E�H��39 
repaired prior to placement of the HMA. 40 
 41 
The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 42 
and CSS-1h emulsified asphalt may be diluted once with water at a rate not 43 
to exceed one part water to one part emulsified asphalt. The tack coat shall 44 
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have sufficient temperature such that it may be applied uniformly at the 1 
specified rate of application and shall not exceed the maximum temperature 2 
�U�H�F�R�P�P�H�Q�G�H�G���E�\���W�K�H���H�P�X�O�V�L�I�L�H�G���D�V�S�K�D�O�W�×�P�D�Q�X�I�D�F�W�X�U�H�U�� 3 
 4 
5-04.3(4)D  Temporary HMA  5 
 6 
During the course of construction, it may be necessary to provide improved 7 
temporary vehicle and/or pedestrian access within the project limits.  Such 8 
temporary access shall be provided by temporarily patching trench 9 
crossings or other areas with temporary HMA, until such time as the 10 
permanent surface restoration is installed.  Locations shall include those 11 
areas specifically indicated on the Plans, directed by the Engineer or as 12 
further specified herein.  This material will be furnished, placed, compacted, 13 
and removed and wastehauled at various locations throughout the project.  14 
The trenches and/or subgrade shall be thoroughly compacted and brought 15 
to a smooth grade prior to placing the material.  It shall be placed, 16 
maintained (daily), and removed and wastehauled by the Contractor.  17 
Typical compacted depth will be 4 inches.   18 
 19 
5-04.3(5)  Producing/Stockpiling Aggregates and RAP  20 
 21 
Aggregates and RAP shall be stockpiled according to the requirements of 22 
Section 3-02. Sufficient storage space shall be provided for each size of 23 
aggregate and RAP. Materials shall be removed from stockpile(s) in a 24 
manner to ensure minimal segregation when being moved to the HMA plant 25 
for processing into the final mixture. Different aggregate sizes shall be kept 26 
separated until they have been delivered to the HMA plant. 27 
 28 
5-04.3(5)A  Vacant  29 
 30 
5-04.3(6)  Mixing  31 
 32 
After the required amount of mineral materials, asphalt binder, recycling 33 
agent and anti-stripping additives have been introduced into the mixer the 34 
HMA shall be mixed until complete and uniform coating of the particles and 35 
thorough distribution of the asphalt binder throughout the mineral materials 36 
is ensured. 37 
 38 
When discharged, the temperature of the HMA shall not exceed the 39 
optimum mixing temperature by more than 25 degrees F as shown on the 40 
reference mix design report or as approved by the Engineer. Also, when a 41 
WMA additive is included in the manufacture of HMA, the discharge 42 
temperature of the HMA shall not exceed the maximum recommended 43 
by the manufacturer of the WMA additive. A maximum water content of 44 
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2 percent in the mix, at discharge, will be allowed providing the water 1 
causes no problems with handling, stripping, or flushing. If the water in the 2 
HMA causes any of these problems, the moisture content shall be reduced 3 
as directed by the Engineer. 4 
 5 
Storing or holding of the HMA in approved storage facilities will be permitted 6 
with approval of the Engineer, but in no event shall the HMA be held for 7 
more than 24 hours. HMA held for more than 24 hours after mixing shall be 8 
rejected. Rejected HMA shall be disposed of by the Contractor at no 9 
expense to the Contracting Agency. The storage facility shall have an 10 
accessible device located at the top of the cone or about the third point. The 11 
device shall indicate the amount of material in storage. No HMA shall be 12 
accepted from the storage facility when the HMA in storage is below the top 13 
of the cone of the storage facility, except as the storage facility is being 14 
�H�P�S�W�L�H�G���D�W���W�K�H���H�Q�G���R�I���W�K�H���Z�R�U�N�L�Q�J�×�V�K�L�I�W�� 15 
 16 
Recycled asphalt pavement (RAP) utilized in the production of HMA shall 17 
be sized prior to entering the mixer so that a uniform and thoroughly mixed 18 
HMA is produced. If there is evidence of the recycled asphalt pavement not 19 
breaking down during the heating and mixing of the HMA, the Contractor 20 
shall immediately suspend the use of the RAP until changes have been 21 
approved by the Engineer. After the required amount of mineral materials, 22 
RAP, new asphalt binder and asphalt rejuvenator have been introduced into 23 
the mixer the HMA shall be mixed until complete and uniform coating of the 24 
particles and thorough distribution of the asphalt binder throughout the 25 
mineral materials, and RAP is ensured. 26 
 27 
5-04.3(7)  Spreading and Finishing  28 
 29 
The mixture shall be laid upon an approved surface, spread, and struck off 30 
to the grade and elevation established. HMA pavers complying with 31 
Section 5-04.3(3) shall be used to distribute the mixture. Unless otherwise 32 
directed by the Engineer, the nominal compacted depth of any layer of any 33 
course shall not exceed the following: 34 
 35 

HMA Class 1" 0.35 feet 36 
HMA Class 3/4" and HMA Class 1/2" wearing course 0.30 feet 37 
other courses 0.35 feet 38 
HMA Class 3/8" 0.15 feet 39 

 40 
On areas where irregularities or unavoidable obstacles make the use of 41 
mechanical spreading and finishing equipment impractical, the paving may 42 
be done with other equipment or by hand. 43 
 44 
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When more than one job mix formula (JMF) is being utilized to produce 1 
HMA, the material produced for each JMF shall be placed by separate 2 
spreading and compacting equipment. The intermingling of HMA produced 3 
from more than one JMF is prohibited. Each strip of HMA placed during a 4 
work shift shall conform to a single JMF established for the class of HMA 5 
specified unless there is a need to make an adjustment in the JMF. 6 
 7 
5-04.3(8)  Aggregate Acceptance Prior to Incorporation in HMA  8 
 9 
For HMA accepted by nonstatistical evaluation the aggregate properties of 10 
sand equivalent, uncompacted void content and fracture will be evaluated 11 
in accordance with Section 3-04.  Sampling and testing of aggregates for 12 
HMA accepted by commercial evaluation will be at the option of the 13 
Engineer. 14 
 15 
5-04.3(9)  HMA Mixture A cceptance  16 
 17 
Acceptance of HMA shall be as provided under nonstatistical, or 18 
commercial evaluation. 19 
 20 
Nonstatistical evaluation will be used for the acceptance of HMA unless 21 
Commercial Evaluation is specified. 22 
 23 
Commercial evaluation will be used for Commercial HMA and for other 24 
classes of HMA in the following applications: sidewalks, road approaches, 25 
ditches, slopes, paths, trails, gores, prelevel, temporary pavement, and 26 
pavement repair. Other nonstructural applications of HMA accepted by 27 
commercial evaluation shall be as approved by the Engineer. Sampling and 28 
testing of HMA accepted by commercial evaluation will be at the option of 29 
the Engineer.  30 
 31 
The mix design will be the initial JMF for the class of HMA. The Contractor 32 
may request a change in the JMF. Any adjustments to the JMF will require 33 
the approval of the Engineer and may be made in accordance with this 34 
section. 35 
 36 

  37 
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HMA Tolerances and Adjustments  1 
 2 
1. Job Mix Formula Tolerances �± The constituents of the mixture at 3 

the time of acceptance shall conform to the following tolerances: 4 
 5 

Aggregate Percent Passing  Non-Statistical 
Evaluation  

Commercial 
Evaluation  

1", 3/4", 1/2", and 3/8" sieves +/- 6% +/- 8% 
No. 4 sieve +/-6% +/- 8% 
No. 8 Sieve +/- 6% +/-8% 
No. 200 sieve +/- 2.0% +/- 3.0% 
Asphalt Binder +/- 0.5% +/- 0.7% 
Air Voids, Va 2.5% min. and 5.5% max N/A 

 6 
These tolerance limits constitute the allowable limits as described in 7 
Section 1-06.2. The tolerance limit for aggregate shall not exceed the limits 8 
of the control points, except the tolerance limits for sieves designated as 9 
100 percent passing will be 99-100. 10 
 11 
1. Job Mix Formula Adjustments �± An adjustment to the aggregate 12 

gradation or asphalt binder content of the JMF requires approval of 13 
the Engineer. Adjustments to the JMF will only be considered if the 14 
change produces material of equal or better quality and may require 15 
the development of a new mix design if the adjustment exceeds the 16 
amounts listed below. 17 

 18 
a. Aggregates �± 2 percent for the aggregate passing the 1-1/2", 19 

1", 3/4", 1/2", 3/8", and the No. 4 sieves, 1 percent for 20 
aggregate passing the No. 8 sieve, and 0.5 percent for the 21 
aggregate passing the No. 200 sieve. The adjusted JMF shall 22 
be within the range of the control points in Section 9-03.8(6). 23 
 24 

b. Asphalt Binder C ontent �± The Engineer may order or 25 
approve changes to asphalt binder content. The maximum 26 
adjustment from the approved mix design for the asphalt 27 
binder content shall be 0.3 percent 28 

 29 
5-04.3(9)A  Vacant  30 
 31 
5-04.3(9)B  Vacant  32 
 33 

  34 
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5-04.3(9)C  Mixture Acceptance �± Nonstatistical Evaluation  1 
 2 
HMA mixture which is accepted by Nonstatistical Evaluation will be 3 
evaluated by the Contracting Agency by dividing the HMA tonnage into lots.  4 

 5 
The Engineer will furnish the Contractor with a copy of the results of all 6 
acceptance testing performed in the field.  The Engineer will provide the 7 
Composite Pay Factor (CPF) of the completed sublots after three sublots 8 
have been tested.  Sublot sample test results (gradation and asphalt binder 9 
content) may be challenged by the Contractor.     10 
 11 
5-04.3(9)C1  Mixture  Nonstatistical Evaluation �± Lots and Sublots  12 
 13 
A lot is represented by randomly selected samples of the same mix design 14 
that will be tested for acceptance. A lot is defined as the total quantity of 15 
material or work produced for each JMF placed. Only one lot per JMF is 16 
�H�[�S�H�F�W�H�G���� �$�� �V�X�E�O�R�W�� �V�K�D�O�O�� �E�H�� �H�T�X�D�O�� �W�R�� �R�Q�H�� �G�D�\�¶�V�� �S�U�R�G�X�F�W�L�R�Q�� �R�U�� ������ tons, 17 
whichever is less except that the final sublot will be a minimum of 400 tons 18 
and may be increased to 1,200 tons.  19 
 20 
All of the test results obtained from the acceptance samples from a given 21 
lot shall be evaluated collectively. If the Contractor requests a change to the 22 
JMF that is approved, the material produced after the change will be 23 
evaluated on the basis of the new JMF for the remaining sublots in the 24 
current lot and for acceptance of subsequent lots. For a lot in progress with 25 
�D���&�3�)���O�H�V�V���W�K�D�Q���������������D���Q�H�Z���O�R�W���Z�L�O�O���E�H�J�L�Q���D�W���W�K�H���&�R�Q�W�U�D�F�W�R�U�¶�V���U�H�T�X�H�V�W���D�I�W�H�U��26 
the Engineer is satisfied that material conforming to the Specifications can 27 
be produced. 28 
 29 
Sampling and testing for evaluation shall be performed on the frequency of 30 
one sample per sublot.  31 
 32 
5-04.3(9)C2  Mixture Nonstatistical Evaluation Sampling  33 
 34 
Samples for acceptance testing shall be obtained by the Contractor when 35 
ordered by the Engineer. The Contractor shall sample the HMA mixture in 36 
the presence of the Engineer and in accordance with AASHTO T 168. A 37 
minimum of three samples should be taken for each class of HMA placed 38 
on a project. If used in a structural application, at least one of the three 39 
samples shall to be tested. 40 
 41 
Sampling and testing HMA in a Structural application where quantities are 42 
less than 400 tons is at the discretion of the Engineer. 43 
 44 
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For HMA used in a structural application and with a total project quantity 1 
less than 800 tons but more than 400 tons, a minimum of one acceptance 2 
test shall be performed. In all cases, a minimum of 3 samples will be 3 
obtained at the point of acceptance, a minimum of one of the three samples 4 
will be tested for conformance to the JMF: 5 
 6 
�x If the test results are found to be within specification requirements, 7 

�D�G�G�L�W�L�R�Q�D�O���W�H�V�W�L�Q�J���Z�L�O�O���E�H���D�W���W�K�H���(�Q�J�L�Q�H�H�U�¶�V���G�L�V�F�U�H�W�L�R�Q�� 8 
 9 

�x If test results are found not to be within specification requirements, 10 
additional testing of the remaining samples to determine a 11 
Composite Pay Factor (CPF) shall be performed. 12 

 13 
5-04.3(9)C3  Mixture Nonstatistical Evaluation �± Acceptance Testing  14 
 15 
Testing of HMA for compliance of Va will at the option of the Contracting 16 
Agency. If tested, compliance of Va will use WSDOT SOP 731.  17 
 18 
Testing for compliance of asphalt binder content will be by WSDOT FOP for 19 
AASHTO T 308.  20 
 21 
Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11. 22 

 23 
The Engineer will furnish the Contractor with a copy of the results of all 24 
acceptance testing performed in the field.   25 

 26 
5-04.3(9)C4  Mixture Nonstatistical Evaluation �± Pay Factors  27 
 28 
For each lot of material falling outside the tolerance limits in 5-04.3(9), the 29 
Contracting Agency will determine a Composite Pay Factor (CPF) using the 30 
following price adjustment factors: 31 

 32 
Table of Price Adjustment Factors  

Constituent  �)�D�F�W�R�U���³�I�´ 
All aggregate passing: 1-1/2", 1", 3/4", 
1/2", 3/8" and No. 4 sieves 

2 

All aggregate passing No. 8 sieve 15 
All aggregate passing No. 200 sieve 20 
Asphalt binder 40 
Air Voids (Va) (where applicable) 20 

 33 
Each lot of HMA produced under Nonstatistical Evaluation and having all 34 
constituents falling within the tolerance limits of the job mix formula shall be 35 
accepted at the unit Contract price with no further evaluation. When one or 36 
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more constituents fall outside the nonstatistical tolerance limits in the Job 1 
Mix Formula shown in Table of Price Adjustment Factors, the lot shall be 2 
evaluated in accordance with Section 1-06.2 to determine the appropriate 3 
CPF. The nonstatistical tolerance limits will be used in the calculation of the 4 
CPF and the maximum CPF shall be 1.00. When less than three sublots 5 
exist, backup samples of the existing sublots or samples from the Roadway 6 
shall be tested to provide a minimum of three sets of results for evaluation. 7 
 8 
5-04.3(9)C5  Vacant  9 
 10 
5-04.3(9)C6  Mixture Nonstatistical Evaluation �± Price Adjustments  11 
 12 
For each lot of HMA mix produced under Nonstatistical Evaluation when the 13 
calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will 14 
be determined. The NCMF equals the algebraic difference of CPF minus 15 
1.00 multiplied by 60 percent. The total job mix compliance price adjustment 16 
will be calculated as the product of the NCMF, the quantity of HMA in the 17 
lot in tons, and the unit Contract price per ton of mix. 18 
 19 
If a constituent is not measured in accordance with these Specifications, 20 
�L�W�V�×�L�Q�G�L�Y�L�G�X�D�O���S�D�\ factor will be considered 1.00 in calculating the Composite 21 
�3�D�\�×�)�D�F�W�R�U�×���&�3�)���� 22 
 23 
5-04.3(9)C7  Mixture Nonstatistical Evaluation �± Retests  24 
 25 
The Contractor may request a sublot be retested. To request a retest, the 26 
Contractor shall submit a written request within 7 calendar days after the 27 
specific test results have been received. A split of the original acceptance 28 
sample will be retested. The split of the sample will not be tested with the 29 
same tester that ran the original acceptance test. The sample will be tested 30 
for a complete gradation analysis, asphalt binder content, and, at the option 31 
of the agency, Va. The results of the retest will be used for the acceptance 32 
of the HMA in place of the original sublot sample test results. The cost of 33 
testing will be deducted from any monies due or that may come due the 34 
Contractor under the Contract at the rate of $500 per sample. 35 
 36 
5-04.3 (9)D Mixture Acceptance �± Commercial Evaluation  37 
 38 
If sampled and tested, HMA produced under Commercial Evaluation and 39 
having all constituents falling within the tolerance limits of the job mix 40 
formula shall be accepted at the unit Contract price with no further 41 
evaluation. When one or more constituents fall outside the commercial 42 
tolerance limits in the Job Mix Formula shown in 5-04.3(9), the lot shall be 43 
evaluated in accordance with Section 1-06.2 to determine the appropriate 44 
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CPF. The commercial tolerance limits will be used in the calculation of the 1 
CPF and the maximum CPF shall be 1.00. When less than three sublots 2 
exist, backup samples of the existing sublots or samples from the street 3 
shall be tested to provide a minimum of three sets of results for evaluation. 4 
 5 
For each lot of HMA mix produced and tested under Commercial Evaluation 6 
when the calculated CPF is less than 1.00, a Nonconforming Mix Factor 7 
(NCMF) will be determined. The NCMF equals the algebraic difference of 8 
CPF minus 1.00 multiplied by 60 percent. The Job Mix Compliance Price 9 
Adjustment will be calculated as the product of the NCMF, the quantity of 10 
HMA in the lot in tons, and the unit Contract price per ton of mix. 11 
 12 
If a constituent is not measured in accordance with these Specifications, 13 
�L�W�V�×�L�Q�G�L�Y�L�G�X�D�O���S�D�\ factor will be considered 1.00 in calculating the Composite 14 
�3�D�\�×�)�D�F�W�R�U�×���&�3�)���� 15 
 16 
5-04.3(10)  HMA Compaction Acceptance  17 
 18 
HMA mixture accepted by nonstatistical evaluation that is used in traffic 19 
lanes, including lanes for intersections, ramps, truck climbing, weaving, and 20 
speed change, and having a specified compacted course thickness greater 21 
than 0.10-foot, shall be compacted to a specified level of relative density. 22 
The specified level of relative density shall be a Composite Pay Factor 23 
(CPF) of not less than 0.75 when evaluated in accordance with 24 
Section 1-06.2, using a minimum of 92 percent of the maximum density. 25 
The maximum density shall be determined by WSDOT FOP for AASHTO 26 
T 729. The specified level of density attained will be determined by the 27 
evaluation of the density of the pavement. The density of the pavement shall 28 
be determined in accordance with WSDOT FOP for WAQTC TM 8, except 29 
that gauge correlation will be at the discretion of the Engineer, when using 30 
the nuclear density gauge and WSDOT SOP 736 when using cores to 31 
determine density. 32 
 33 
Tests for the determination of the pavement density will be taken in 34 
accordance with the required procedures for measurement by a nuclear 35 
density gauge or roadway cores after completion of the finish rolling. 36 
If the Contracting Agency uses a nuclear density gauge to determine 37 
density the test procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 38 
will be used on the day the mix is placed and prior to opening to traffic. 39 
 40 
Roadway cores for density may be obtained by either the Contracting 41 
Agency or the Contractor in accordance with WSDOT SOP 734. The core 42 
diameter shall be 4-inches minimum, unless otherwise approved by the 43 
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Engineer. Roadway cores will be tested by the Contracting Agency in 1 
accordance with WSDOT FOP for AASHTO T 166. 2 
 3 
�,�I�� �W�K�H�� �&�R�Q�W�U�D�F�W�� �L�Q�F�O�X�G�H�V�� �W�K�H�� �%�L�G�� �L�W�H�P�� �³�5�R�D�G�Z�D�\�� �&�R�U�H�´�� �W�K�H�� �F�R�U�H�V�� �V�K�D�O�O�� �E�H��4 
obtained by the Contractor in the presence of the Engineer on the same day 5 
the mix is placed and at locations designated by the Engineer. If the 6 
�&�R�Q�W�U�D�F�W�� �G�R�H�V�� �Q�R�W�� �L�Q�F�O�X�G�H�� �W�K�H�� �%�L�G�� �L�W�H�P�� �³�5�R�D�G�Z�D�\�� �&�R�U�H�´�� �W�K�H�� �&�R�Q�W�U�D�F�W�L�Q�J��7 
Agency will obtain the cores. 8 
 9 
For a lot in progress with a CPF less than 0.75, a new lot will begin at the 10 
�&�R�Q�W�U�D�F�W�R�U�¶�V���U�H�T�X�H�V�W���D�I�W�H�U���W�K�H���(�Q�J�L�Q�H�H�U���L�V���V�D�W�L�V�I�L�H�G���W�K�D�W���P�D�W�H�U�L�D�O���F�R�Q�I�R�U�P�L�Q�J��11 
to the Specifications can be produced. 12 
 13 
A lot is represented by randomly selected samples of the same mix design 14 
that will be tested for acceptance. A lot is defined as the total quantity of 15 
material or work produced for each Job Mix Formula placed. Only one lot 16 
�S�H�U���-�0�)���L�V���H�[�S�H�F�W�H�G�����$���V�X�E�O�R�W���V�K�D�O�O���E�H���H�T�X�D�O���W�R���R�Q�H���G�D�\�¶�V���S�U�R�G�X�F�W�L�R�Q���R�U����������17 
tons, whichever is less except that the final sublot will be a minimum of 200 18 
tons and may be increased to 800 tons. Testing for compaction will be at 19 
the rate of 5 tests per sublot per WSDOT T 738. 20 
 21 
HMA mixture accepted by commercial evaluation and HMA constructed 22 
under conditions other than those listed above shall be compacted on the 23 
basis of a test point evaluation of the compaction train. The test point 24 
evaluation shall be performed in accordance with instructions from the 25 
Engineer. The number of passes with an approved compaction train, 26 
required to attain the maximum test point density, shall be used on all 27 
subsequent paving. 28 
 29 
HMA for preleveling shall be thoroughly compacted. HMA that is used for 30 
preleveling wheel rutting shall be compacted with a pneumatic tire roller 31 
unless otherwise approved by the Engineer. 32 

 33 
Test Results  34 
 35 
For a sublot that has been tested with a nuclear density gauge that did not 36 
meet the minimum of 92 percent of the reference maximum density in a 37 
compaction lot with a CPF below 1.00 and thus subject to a price reduction 38 
or rejection, the Contractor may request that a core be used for 39 
determination of the relative density of the sublot. The relative density of the 40 
core will replace the relative density determined by the nuclear density 41 
gauge for the sublot and will be used for calculation of the CPF and 42 
acceptance of HMA compaction lot.  43 
 44 
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When cores are taken by the Contracting Agency at the request of the 1 
Contractor, they shall be requested by noon of the next workday after the 2 
test results for the sublot have been provided or made available to the 3 
Contractor. Core locations shall be outside of wheel paths and as 4 
determined by the Engineer. Traffic control shall be provided by the 5 
Contractor as requested by the Engineer. Failure by the Contractor to 6 
provide the requested traffic control will result in forfeiture of the request for 7 
cores. When the CPF for the lot based on the results of the HMA cores is 8 
less than 1.00, the cost for the coring will be deducted from any monies due 9 
or that may become due the Contractor under the Contract at the rate of 10 
$200 per core and the Contractor shall pay for the cost of the traffic control. 11 
 12 
5-04.3(10)A  HMA Compaction �± General Compaction Requirements  13 
 14 
Compaction shall take place when the mixture is in the proper condition so 15 
that no undue displacement, cracking, or shoving occurs. Areas 16 
inaccessible to large compaction equipment shall be compacted by other 17 
mechanical means. Any HMA that becomes loose, broken, contaminated, 18 
shows an excess or deficiency of asphalt, or is in any way defective, shall 19 
be removed and replaced with new hot mix that shall be immediately 20 
compacted to conform to the surrounding area. 21 
 22 
The type of rollers to be used and their relative position in the compaction 23 
�V�H�T�X�H�Q�F�H���V�K�D�O�O���J�H�Q�H�U�D�O�O�\���E�H���W�K�H���&�R�Q�W�U�D�F�W�R�U�¶�V���R�S�W�L�R�Q�����S�U�R�Yided the specified 24 
densities are attained. Unless the Engineer has approved otherwise, rollers 25 
shall only be operated in the static mode when the internal temperature of 26 
the mix is less than 175 degrees F. Regardless of mix temperature, a roller 27 
shall not be operated in a mode that results in checking or cracking of the 28 
mat. Rollers shall only be operated in static mode on bridge decks. 29 
 30 
5-04.3(10)B  HMA Compaction �± Cyclic Density  31 
 32 
Low cyclic density areas are defined as spots or streaks in the pavement 33 
that are less than 90 percent of the theoretical maximum density. At the 34 
�(�Q�J�L�Q�H�H�U�¶�V�� �G�L�V�F�U�H�W�L�R�Q���� �W�K�H�� �(�Q�J�L�Q�H�H�U�� �P�D�\�� �H�Y�D�O�X�D�W�H�� �W�K�H�� �+�0�$�� �S�D�Y�H�P�H�Q�W�� �I�R�U��35 
low cyclic density, and when doing so will follow WSDOT SOP 733.  A $500 36 
Cyclic Density Price Adjustment will be assessed for any 500-foot section 37 
with two or more density readings below 90 percent of the theoretical 38 
maximum density. 39 

 40 
5-04.3(10)C  Vacant  41 
 42 

  43 
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5-04.3(10)D  HMA Nonstatistical Compaction  1 
 2 
5-04.3(10)D1  HMA Nonstatistical Compaction �± Lots and Sublots  3 
 4 
HMA compaction which is accepted by nonstatistical evaluation will be 5 
based on acceptance testing performed by the Contracting Agency dividing 6 
the project into compaction lots. 7 
 8 
A lot is represented by randomly selected samples of the same mix design 9 
that will be tested for acceptance, with a maximum of 15 sublots per lot; the 10 
final lot for a mix design may be increased to 25 sublots. Sublots will be 11 
uniform in size with a maximum sublot size based on original Plan quantity 12 
tons of HMA as specified in the table below. The sublot locations within each 13 
density lot will be determined by the Engineer. For a lot in progress with a 14 
�&�3�)���O�H�V�V���W�K�D�Q���������������D���Q�H�Z���O�R�W���Z�L�O�O���E�H�J�L�Q���D�W���W�K�H���&�R�Q�W�U�D�F�W�R�U�¶�V���U�H�T�X�H�V�W���D�I�W�H�U���W�K�H��15 
Engineer is satisfied that material conforming to the Specifications can be 16 
produced. 17 
 18 

HMA Original Plan 
Quantity (tons)  

Sublot Size 
(tons)  

<20,000 100 
20,000 to 30,000 150 

>30,000 200 
 19 
HMA mixture accepted by commercial evaluation and HMA constructed 20 
under conditions other than those listed above shall be compacted on the 21 
basis of a test point evaluation of the compaction train. The test point 22 
evaluation shall be performed in accordance with instructions from the 23 
Engineer. The number of passes with an approved compaction train, 24 
required to attain the maximum test point density, shall be used on all 25 
subsequent paving. 26 
 27 
HMA for preleveling shall be thoroughly compacted. HMA that is used to 28 
prelevel wheel ruts shall be compacted with a pneumatic tire roller unless 29 
otherwise approved by the Engineer. 30 
 31 
5-04.3(10)D2  HMA Compaction Nonstatistical Evaluation �± 32 
Acceptance Testing  33 
 34 
The location of the HMA compaction acceptance tests will be randomly 35 
selected by the Engineer from within each sublot, with one test per sublot.  36 

 37 
  38 
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5-04.3(10)D3  HMA Nonstatistical Compaction �± Price Adjustments  1 
 2 
For each compaction lot with one or two sublots, having all sublots attain a 3 
relative density that is 92 percent of the reference maximum density the 4 
HMA shall be accepted at the unit Contract price with no further evaluation. 5 
When a sublot does not attain a relative density that is 92 percent of the 6 
reference maximum density, the lot shall be evaluated in accordance with 7 
Section 1-06.2 to determine the appropriate CPF. The maximum CPF shall 8 
be 1.00, however, lots with a calculated CPF in excess of 1.00 will be used 9 
to offset lots with CPF values below 1.00 but greater than 0.90. Lots with 10 
CPF lower than 0.90 will be evaluated for compliance per 5-04.3(11). 11 
Additional testing by either a nuclear moisture-density gauge or cores will 12 
be completed as required to provide a minimum of three tests for evaluation. 13 
 14 
For compaction below the required 92% a Non-Conforming Compaction 15 
Factor (NCCF) will be determined. The NCCF equals the algebraic 16 
difference of CPF minus 1.00 multiplied by 40 percent.  The Compaction 17 
Price Adjustment will be calculated as the product of CPF, the quantity of 18 
�+�0�$���L�Q���W�K�H���F�R�P�S�D�F�W�L�R�Q���F�R�Q�W�U�R�O���O�R�W���L�Q�×�W�R�Q�V�����D�Q�G���W�K�H���X�Q�L�W���&�R�Q�W�U�D�F�W���S�U�L�F�H���S�H�U��19 
ton of mix. 20 
 21 
5-04.3(11)  Reject Work  22 
 23 
5-04.3(11)A  Reject Work General  24 
 25 
Work that is defective or does not conform to Contract requirements shall 26 
be rejected.  The Contractor may propose, in writing, alternatives to removal 27 
and replacement of rejected material. Acceptability of such alternative 28 
proposals will be determined at the sole discretion of the Engineer. HMA 29 
that has been rejected is subject to the requirements in Section 1-06.2(2) 30 
and this specification, and the Contractor shall submit a corrective action 31 
proposal to the Engineer for approval. 32 
 33 
5-04.3(11)B  Rejection by Contractor  34 
 35 
The Contractor may, prior to sampling, elect to remove any defective 36 
material and replace it with new material. Any such new material will be 37 
sampled, tested, and evaluated for acceptance. 38 
 39 
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5-04.3(11)C  Rejection Without Testing  (Mixture or Compaction) 1 
 2 
The Engineer may, without sampling, reject any batch, load, or section of 3 
Roadway that appears defective. Material rejected before placement shall 4 
not be incorporated into the pavement. Any rejected section of Roadway 5 
shall be removed. 6 
 7 
No payment will be made for the rejected materials or the removal of the 8 
materials unless the Contractor requests that the rejected material be 9 
tested. If the Contractor elects to have the rejected material tested, a 10 
minimum of three representative samples will be obtained and tested. 11 
Acceptance of rejected material will be based on conformance with the 12 
nonstatistical acceptance Specification. If the CPF for the rejected material 13 
is less than 0.75, no payment will be made for the rejected material; in 14 
addition, the cost of sampling and testing shall be borne by the Contractor. 15 
If the CPF is greater than or equal to 0.75, the cost of sampling and testing 16 
will be borne by the Contracting Agency. If the material is rejected before 17 
placement and the CPF is greater than or equal to 0.75, compensation for 18 
the rejected material will be at a CPF of 0.75. If rejection occurs after 19 
placement and the CPF is greater than or equal to 0.75, compensation for 20 
the rejected material will be at the calculated CPF with an addition 21 
of 25 percent of the unit Contract price added for the cost of removal and 22 
disposal. 23 
 24 
5-04.3(11)D  Rejection �± A Partial Sublot  25 
 26 
In addition to the random acceptance sampling and testing, the Engineer 27 
may also isolate from a normal sublot any material that is suspected of 28 
being defective in relative density, gradation or asphalt binder content. Such 29 
isolated material will not include an original sample location. A minimum of 30 
three random samples of the suspect material will be obtained and tested. 31 
The material will then be non-statistically evaluated as an independent lot 32 
in accordance with Section 5-04.3(9)C4. 33 
 34 
5-04.3(11)E  Rejection �± An Entire Sublot  35 
 36 
An entire sublot that is suspected of being defective may be rejected. When 37 
a sublot is rejected a minimum of two additional random samples from this 38 
sublot will be obtained. These additional samples and the original sublot will 39 
be evaluated as an independent lot in accordance with 40 
Section 5-04.3(9)C4. 41 
 42 
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5-04.3(11)F  Rejection �± A Lot in Progress  1 
 2 
The Contractor shall shut down operations and shall not resume HMA 3 
placement until such time as the Engineer is satisfied that material 4 
conforming to the Specifications can be produced: 5 
 6 
1. When the Composite Pay Factor (CPF) of a lot in progress drops 7 

below 1.00 and the Contractor is taking no corrective action; or 8 
 9 

2. When the Pay Factor (PF) for any constituent of a lot in progress 10 
drops below 0.95 and the Contractor is taking no corrective action; 11 
or 12 
 13 

3. When either the PF for any constituent or the CPF of a lot in progress 14 
is less than 0.75. 15 
 16 

5-04.3(11)G  Rejection �± An Entire Lot (Mixture or Compaction)  17 
 18 
An entire lot with a CPF of less than 0.75 will be rejected. 19 
 20 
5-04.3(12)  Joints  21 
 22 
5-04.3(12)A  HMA Joints  23 
 24 
5-04.3(12)A1  Transverse Joints   25 
 26 
The Contractor shall conduct operations such that the placing of the top or 27 
wearing course is a continuous operation or as close to continuous as 28 
possible. Unscheduled transverse joints will be allowed and the roller may 29 
pass over the unprotected end of the freshly laid mixture only when the 30 
placement of the course must be discontinued for such a length of time that 31 
the mixture will cool below compaction temperature. When the Work is 32 
resumed, the previously compacted mixture shall be cut back to produce a 33 
slightly beveled edge for the full thickness of the course. 34 
 35 
A temporary wedge of HMA constructed on a 20H:1V shall be constructed 36 
where a transverse joint as a result of paving or planing is open to traffic. 37 
The HMA in the temporary wedge shall be separated from the permanent 38 
HMA by strips of heavy wrapping paper or other methods approved by the 39 
Engineer. The wrapping paper shall be removed and the joint trimmed to a 40 
slightly beveled edge for the full thickness of the course prior to resumption 41 
of paving. 42 
 43 



SPECIAL PROVISIONS - Continued 

Town of Yarrow Point 
NE 42nd Street/91st Avenue NE  
Stormwater and UGC Project 
G&O #19456 5-25 

The material that is cut away shall be wasted and new mix shall be laid 1 
against the cut. Rollers or tamping irons shall be used to seal the joint. 2 
 3 
5-04.3(12)A2  Longitudinal Joints  4 
 5 
The longitudinal joint in any one course shall be offset from the course 6 
immediately below by not more than 6 inches nor less than 2 inches. All 7 
longitudinal joints constructed in the wearing course shall be located at a 8 
lane line or an edge line of the Traveled Way. A notched wedge joint shall 9 
be constructed along all longitudinal joints in the wearing surface of new 10 
HMA unless otherwise approved by the Engineer. The notched wedge joint 11 
shall have a vertical edge of not less than the maximum aggregate size or 12 
more than ½ of the compacted lift thickness and then taper down on a slope 13 
not steeper than 4H:1V. The sloped portion of the HMA notched wedge joint 14 
shall be uniformly compacted. 15 

 16 
5-04.3(13)  Surface Smoothness  17 
 18 
The completed surface of all courses shall be of uniform texture, smooth, 19 
uniform as to crown and grade, and free from defects of all kinds.  The 20 
completed surface of the wearing course of the following sections of 21 
Roadway shall not vary more than 1/4 inch from the lower edge of a 10-foot 22 
straightedge placed on the surface parallel to centerline: 23 
 24 
1. roads less than 45 mph 25 
 26 
The completed surface of the wearing course of all other sections of 27 
Roadway shall not vary more than 1/8 inch from the lower edge of a 10-foot 28 
straightedge placed on the surface parallel to centerline. 29 
 30 
The transverse slope of the completed surface of the wearing course shall 31 
vary not more than 1/4 inch in 10 feet from the rate of transverse slope 32 
shown in the Plans. 33 
 34 
When deviations in excess of the above tolerances are found that result 35 
�I�U�R�P���D�×�K�L�J�K���S�O�D�F�H���L�Q���W�K�H���+�0�$�����W�K�H���S�D�Y�H�P�H�Q�W���V�X�U�I�D�F�H���V�K�D�O�O���E�H���F�R�U�U�H�F�W�H�G���E�\��36 
�R�Q�H���R�I���W�K�H���I�R�O�O�R�Z�L�Q�J�×�P�H�W�K�R�G�V�� 37 
 38 
1. Removal of material from high places by grinding with an approved 39 

grinding machine; or 40 
 41 

2. Removal and replacement of the wearing course of HMA; or 42 
 43 

3. By other method approved by the Engineer. 44 
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 1 
Correction of defects shall be carried out until there are no deviations 2 
anywhere greater than the allowable tolerances.  3 
 4 
Deviations in excess of the above tolerances that result from a low place in 5 
the HMA and deviations resulting from a high place where corrective action, 6 
in the opinion of the Engineer, will not produce satisfactory results will be 7 
accepted with a price adjustment. The Engineer shall deduct from monies 8 
�G�X�H���R�U���W�K�D�W���P�D�\���E�H�F�R�P�H���G�X�H�×�W�R���W�K�H���&�R�Q�W�U�D�F�W�R�U���W�K�H���V�X�P���R�I�������������������I�R�U���H�D�F�K��9 
and every sec�W�L�R�Q�� �R�I�� �V�L�Q�J�O�H�� �W�U�D�I�I�L�F�� �O�D�Q�H�×�������� �I�H�H�W�� �L�Q�� �O�H�Q�J�W�K�� �L�Q�� �Z�K�L�F�K�� �D�Q�\��10 
excessive deviations described above are found. 11 
 12 
All utility castings and monuments within the existing and/or new pavement 13 
area shall be referenced by the Contractor prior to any pavement removal 14 
or planing.  The Contractor shall keep a record of such references, and 15 
submit a copy to the Contracting Agency. 16 
 17 
Existing structures and new structures shall be adjusted to the finished 18 
grade as shown on the Plans and as further specified herein.  Existing 19 
boxes, rings, grates, covers, and lids shall be reset in a careful and 20 
workmanlike manner to conform to the required grades. 21 
 22 
The new and existing utility castings and monuments shall be adjusted to 23 
grade in the following manner:  24 
 25 
As soon as the street has been paved past each structure or casting, the 26 
asphalt concrete mat shall be scored around the location of the structure or 27 
casting.  After rolling has been completed and the mat has cooled, it shall 28 
be cut along the scored lines.  The structure or casting shall then be raised 29 
to finished pavement grade and the annular spaces filled as indicated on 30 
the Plans.  The Contractor shall install the pavement to give a smooth 31 
finished appearance.  All covers, lids, frames, and grates shall be 32 
thoroughly cleaned. 33 
 34 
After pavement is in place, all new pavement joints shall be sealed with a 35 
6-inch-wide strip of hot asphalt sealer.  A sand blanket shall be applied to 36 
the surface of the hot asphalt sealer immediately after the placement of the 37 
sealer to help alleviate the tracking of the asphalt.  The sealer shall meet 38 
the requirements of Section 9-04.2(1) of the Standard Specifications. 39 
 40 

  41 
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5-04.3(14)B  Paving  and Planing  Under  Traffic  1 
 2 
5-04.3(14)B1  General  3 
 4 
In addition, the requirements of Section 1-07.23 and the traffic controls 5 
required in Section 1-10, and unless the Contract specifies otherwise or 6 
the Engineer approves, the Contractor must comply with the following: 7 
 8 
1. Intersections 9 

 10 
a. Keep intersections open to traffic at all times, except when 11 

paving or planing operations through an intersection 12 
requires closure. Such closure must be kept to the 13 
minimum time required to place and compact the HMA 14 
mixture, or plane as appropriate. For paving, schedule such 15 
closure to individual lanes or portions thereof that allows 16 
the traffic volumes and schedule of traffic volumes required 17 
in the approved traffic control plan. Schedule work so that 18 
adjacent intersections are not impacted at the same time 19 
and comply with the traffic control restrictions required by 20 
the Traffic Engineer. Each individual intersection closure or 21 
partial closure, must be addressed in the traffic control 22 
plan, which must be submitted to and accepted by the 23 
Engineer, see Section 1-10.2(2). 24 
 25 

b. When planing or paving and related construction must occur 26 
in an intersection, consider scheduling and sequencing 27 
such work into quarters of the intersection, or half or more 28 
of an intersection with side street detours. Be prepared to 29 
sequence the work to individual lanes or portions thereof. 30 
 31 

c. Should closure of the intersection in its entirety be 32 
necessary, and no trolley service is impacted, keep such 33 
closure to the minimum time required to place and compact 34 
the HMA mixture, plane, remove asphalt, tack coat, and as 35 
needed. 36 
 37 

d. Any work in an intersection requires advance warning in 38 
both signage and a number of Working Days advance 39 
notice as determined by the Engineer, to alert traffic and 40 
emergency services of the intersection closure or partial 41 
closure. 42 
 43 
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e. Allow new compacted HMA asphalt to cool to ambient 1 
temperature before any traffic is allowed on it. Traffic is not 2 
allowed on newly placed asphalt until approval has been 3 
obtained from the Engineer. 4 
 5 

2. Temporary centerline marking, post-paving temporary marking, 6 
temporary stop bars, and maintaining temporary pavement marking 7 
must comply with Section 8-23. 8 
 9 

3. Permanent pavement marking must comply with Section 8-22. 10 
 11 

4. Roadways Open to Traffic 12 
 13 
When the roadway being paved is open to traffic, the following 14 
requirements shall apply: 15 
 16 
The Contractor shall keep roadways open to traffic at all times except 17 
where paving is in progress.  During such time, and provided that 18 
there has been an advance warning to the public, only that specified 19 
section of road being paved may be closed for the minimum time 20 
required to place and compact the HMA.  Adjacent travel lanes and 21 
shoulder shall be left open for traffic during these times.  In hot 22 
weather, the Engineer may require the application of water to the 23 
pavement to accelerate the finish rolling of the pavement and to 24 
shorten the time required before reopening to traffic. 25 
 26 
Before temporarily closing a portion of the road, advance-warning 27 
signs shall be placed and signs shall also be placed clearly alerting 28 
the driver of temporary lane closures. 29 
 30 
During paving operations, temporary pavement markings shall be 31 
maintained throughout the project.  Temporary pavement markings 32 
shall be installed on the roadway prior to opening to traffic and shall 33 
be in accordance with Section 8-23. 34 
 35 
All costs in connection with performing the Work in accordance with 36 
these requirements shall be included in the unit contract prices for 37 
the various bid items involved in the Contract. 38 

 39 
5-04.3(14)B2  Submittals  �± Planing  Plan and HMA Paving  Plan 40 
 41 
The Contractor must submit a separate planing plan and a separate paving 42 
plan to the Engineer at least 5 Working Days in advance of each �R�S�H�U�D�W�L�R�Q�¶�V 43 
activity start date. These plans must show how the moving operation and 44 
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traffic control are coordinated, as they will be discussed at the pre-planing 1 
briefing and pre-paving briefing. When requested by the Engineer, the 2 
Contractor must provide each �R�S�H�U�D�W�L�R�Q�¶�V traffic control plan on 24 x 36 inch 3 
or larger size Shop Drawings with a scale showing both the area of 4 
operation and sufficient detail of traffic beyond the area of operation where 5 
detour traffic may be required. The scale on the Shop Drawings is 1 inch = 6 
20 feet, which may be changed if the Engineer agrees sufficient detail is 7 
shown. 8 
 9 
The planing operation and the paving operation include, but are not limited 10 
to, metal detection, removal of asphalt and temporary asphalt of any kind, 11 
tack coat and drying, staging of supply trucks, paving trains, rolling, 12 
scheduling, and as may be discussed at the briefing. 13 
 14 
When intersections will be partially blocked or when allowed to be totally 15 
blocked, provide adequately sized and noticeable signage alerting traffic of 16 
closures to come, a minimum 2 Working Days in advance. The traffic control 17 
plan must show where police officers will be stationed when signalization is 18 
or may be, countermanded, and show areas where flaggers are proposed. 19 
 20 
At a minimum, the planing and the paving plan must include: 21 
 22 
1. A copy of the accepted traffic control plan, see Section 1-10.2(2), 23 

detailing �H�D�F�K���G�D�\�¶�V traffic control as it relates to the specific 24 
requirements of that �G�D�\�¶�V planing and paving. Briefly describe the 25 
sequencing of traffic control consistent with the proposed planing 26 
and paving sequence, and scheduling of placement of temporary 27 
pavement markings and channelizing devices after each �G�D�\�¶�V 28 
planing, and paving. 29 
 30 

2. A copy of each �L�Q�W�H�U�V�H�F�W�L�R�Q�¶�V traffic control plan. 31 
 32 

3. Haul routes from Supplier facilities, and locations of temporary 33 
parking and staging areas, including return routes. Describe 34 
the complete round trip as it relates to the sequencing of 35 
paving operations. 36 
 37 

4. Names and locations of HMA Supplier facilities to be used. 38 
 39 

5. List of all equipment to be used for paving. 40 
 41 

6. List of personnel and associated job classification assigned to each 42 
piece of paving equipment. 43 
 44 
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7. Description (geometric or narrative) of the scheduled sequence of 1 
planing and of paving, and intended area of planing and of paving 2 
for each �G�D�\�¶�V work, must include the directions of proposed 3 
planing and of proposed paving, sequence of adjacent lane 4 
paving, sequence of skipped lane paving, intersection planing and 5 
paving scheduling and sequencing, and proposed notifications 6 
and coordinations to be timely made. The plan must show HMA 7 
joints relative to the final pavement marking lane lines. 8 
 9 

8. Names, job titles, and contact information for field, office, and plant 10 
supervisory personnel. 11 
 12 

9. A copy of the approved Mix Designs. 13 
 14 

10. Tonnage of HMA to be placed each day. 15 
 16 

11. Approximate times and days for starting and ending daily 17 
operations. 18 
 19 

5-04.3(14)B3  Pre-Paving and  Pre-Planing Briefing  20 
 21 
At least 2 Working Days before the first paving operation and the first 22 
planing operation, or as scheduled by the Engineer for future paving and 23 
planing operations to ensure the Contractor has adequately prepared for 24 
notifying and coordinating as required in the Contract, the Contractor must 25 
�E�H���S�U�H�S�D�U�H�G���W�R���G�L�V�F�X�V�V���W�K�D�W���G�D�\�¶�V���R�S�H�U�D�W�L�R�Q�V���D�V they relate to other entities 26 
and to public safety and convenience, including driveway and business 27 
access, garbage truck operations, transit operations and working around 28 
energized overhead wires, school and nursing home and hospital and other 29 
accesses, other contractors who may be operating in the area, pedestrian 30 
and bicycle traffic, and emergency services. The Contractor, and 31 
Subcontractors that may �E�H���S�D�U�W���R�I�� �W�K�D�W���G�D�\�¶�V operations, must meet with 32 
the Engineer and discuss the proposed operation as it relates to the 33 
submitted planing plan and paving plan, approved traffic control plan, and 34 
public convenience and safety. Such discussion includes, but is not limited 35 
to: 36 
 37 
1. General for both Paving Plan and for Planing Plan: 38 

 39 
a. The actual times of starting and ending daily 40 

operations. 41 
 42 
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b. In intersections, how to break up the intersection, and 1 
address traffic control and signalization for that 2 
operation, including use of peace officers. 3 
 4 

c. The sequencing and scheduling of paving operations 5 
and of planing operations, as applicable, as it relates to 6 
traffic control, to public convenience and safety, and to 7 
other contractors who may operate in the Project Site. 8 
 9 

d. Notifications required of Contractor activities, and 10 
coordinating with other entities and the public as 11 
necessary. 12 
 13 

e. Description of the sequencing of installation and types 14 
of temporary pavement markings as it relates to 15 
planning and to paving. 16 
 17 

f. Description of the sequencing of installation of, and the 18 
removal of, temporary pavement patch material around 19 
exposed castings and as may be needed. 20 
 21 

g. Description of procedures and equipment to identify 22 
hidden metal in the pavement, such as survey 23 
monumentation, monitoring wells, street car rail, and 24 
castings, before planning, see Section 5-04.3(14)B2. 25 
 26 

h. Description of how flaggers will be coordinated with the 27 
planing, paving, and related operations. 28 
 29 

i. Description of sequencing of traffic controls for the process of 30 
rigid pavement base repairs. 31 
 32 

j. Other items the Engineer deems necessary to address. 33 
 34 

2. Paving �± additional topics: 35 
 36 

a. When to start applying tack and coordinating with paving. 37 
 38 

b. Types of equipment and numbers of each type equipment to 39 
be used. If more pieces of equipment than personnel are 40 
proposed, describe the sequencing of the personnel 41 
operating the types of equipment. Discuss the continuance 42 
of operator personnel for each type equipment as it relates to 43 
meeting Specification requirements. 44 
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 1 
c. Number of JMFs to be placed, and if more than one JMF 2 

how the Contractor will ensure different JMFs are 3 
distinguished, how pavers and MTVs are distinguished if 4 
more than one JMF is being placed at the time, and how 5 
pavers and MTVs are cleaned so that one JMF does not 6 
adversely influence the other JMF. 7 
 8 

d. Description of contingency plans for that �G�D�\�¶�V operations 9 
such as equipment breakdown, rain out, and Supplier 10 
shutdown of operations. 11 
 12 

e. Number of sublots to be placed, sequencing of density testing, 13 
and other sampling and testing. 14 

 15 
5-04.4  Measurement  16 
 17 
�&�R�P�P�H�U�F�L�D�O���+�0�$���Z�L�O�O���E�H�×�P�H�D�V�X�U�H�G���E�\���W�K�H���W�R�Q���L�Q���D�F�F�R�U�G�D�Q�F�H���Z�L�W�K��Section 18 
1-09.2, with no deduction being made for the weight of asphalt binder, 19 
mineral filler, or any �R�W�K�H�U���F�R�P�S�R�Q�H�Q�W���R�I�×�W�K�H���P�L�[�W�X�U�H�����,�I���W�K�H���&�R�Q�W�U�D�F�W�R�U���H�O�H�F�W�V��20 
to remove and replace mix as allowed by �6�H�F�W�L�R�Q�×��-04.3(11), the material 21 
removed will not be measured. 22 

 23 
Temporary HMA will be measured by the ton in accordance with Section 1-24 
09.2 with no deduction being made for the weight of asphalt binder, blending 25 
sand, mineral filler, or any other component of the HMA. 26 
 27 
5-04.5  Payment  28 
 29 
Payment will be made for each of the following Bid items that are included 30 
in the Proposal: 31 
 32 
�³Commercial HMA,�´���S�H�U���W�R�Q�� 33 
 34 
�7�K�H���X�Q�L�W���F�R�Q�W�U�D�F�W���S�U�L�F�H���S�H�U���W�R�Q���I�R�U���³�&�R�P�P�H�U�F�L�D�O���+�0�$�´���V�K�D�O�O���L�Q�F�O�X�G�H���W�K�H���F�R�V�W��35 
for all labor, materials, equipment  and tools for furnishing, placing, 36 
compacting and constructing asphalt pavement including mix design, anti-37 
strip determination, mix design verification, preparation of untreated 38 
roadway, removing plastic traffic marking, removing RPMs, removing 39 
permanent striping, anti-stripping additive, soil residual herbicide, asphalt 40 
for tack coat, HMA pavement, HMA driveways/approaches, HMA wedge 41 
curb, spreading and finishing, water, compaction, sealing all cold joints with 42 
asphalt sealant (and sand blanket to alleviate tracking), temporary 43 
pavement markings, removal of temporary pavement markings, blue raised 44 
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pavement markers at fire hydrant locations, and all other incidentals 1 
necessary for a complete paving system to the lines, cross section and 2 
grades in accordance with the Plans. 3 
 4 
�7�K�H�� �X�Q�L�W�� �F�R�Q�W�U�D�F�W�� �S�U�L�F�H�� �S�H�U�� �W�R�Q�� �I�R�U�� �³�&�R�P�P�H�U�F�L�D�O�� �+�0�$�´�� �V�K�D�O�O�� �E�H�� �I�X�O�O��5 
compensation for all costs incurred to carry out the requirements of Section 6 
5-04 except for those costs which are included in other items which are 7 
included in this Subsection and which are included in the Proposal. 8 

 9 
�³�7�H�P�S�R�U�D�U�\���+�0�$���´���S�H�U���W�R�Q�� 10 
 11 
�7�K�H�� �X�Q�L�W�� �F�R�Q�W�U�D�F�W�� �S�U�L�F�H�� �S�H�U�� �W�R�Q�� �I�R�U�� �³�7�H�P�S�R�U�D�U�\�� �+�0�$�´�� �V�K�D�O�O�� �E�H�� �I�X�O�O�� �S�D�\��to 12 
furnish, install, maintain, remove, and waste haul the temporary asphalt. 13 
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7-04  STORM SEWERS 1 
 2 
7-04.2  Materials  3 
(January 4, 2010 G&O) 4 
 5 
Delete the sixth paragraph under this Section and replace it with the following: 6 
 7 

The Contractor shall provide the diameter and type of pipe specified on 8 
the Plans. 9 
 10 

7-04.3(1)A  General  11 
(January 20, 2009 G&O) 12 
 13 
This Section is supplemented with the following: 14 
 15 

All lines shall be flushed clean of all debris prior to acceptance.  The 16 
debris shall be intercepted and collected at the nearest downstream point 17 
of access.  The material shall then be loaded and wastehauled to a 18 
Contracting Agency approved dumpsite. 19 
 20 
All storm sewer lines shall be inspected with a television camera prior to 21 
final acceptance. 22 

 23 
7-04.5  Payment  24 
(January 7, 2013 G&O) 25 
 26 
Delete all paragraphs under this section and replace with the following: 27 
 28 

Payment will be made in accordance with Section 1-04.1, for each of the 29 
following bid items that are included in the Proposal: 30 
 31 
�³____ Storm Sewer Pipe, �B�B�B�B���,�Q�����'�L�D�P�������,�Q�F�O�����%�H�G�G�L�Q�J�����´���S�H�U���O�L�Q�H�D�U���I�R�R�W�� 32 
 33 
The unit contract price per linear foot of �³____ Storm Sewer Pipe, ____ In. 34 
Diam. (Incl. Bedding)�  ́ shall constitute full compensation for all labor, 35 
materials, tools, equipment, transportation, supplies, and incidentals 36 
required to complete all work to furnish and install this item to include, but 37 
not limited to, excavation, pipe bedding, backfill with suitable native 38 
material, compaction, removal and wastehaul of excess or unsuitable 39 
trench excavation material, dewatering, bypass pumping and maintaining 40 
storm sewer flows, connections to existing and new systems, flushing and 41 
cleaning, television inspection, and low pressure air testing.  The unit 42 
contract price also includes for the removal and wastehaul of existing 43 
storm sewer pipe and AC water pipe (where shown on the Plans). 44 
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 1 
�³Reconnect Existing Storm Pipe Lateral,�  ́per each 2 
 3 
The unit contract price per each for �³Reconnect Existing Storm Pipe 4 
Lateral�  ́ shall constitute full compensation for all labor, materials, tools, 5 
equipment, transportation, supplies and incidentals required to reconnect 6 
existing storm laterals including but not limited to, excavation, pipe, 7 
fittings, couplers, pipe bedding, backfill with suitable native material, 8 
compaction, removal and wastehaul of existing storm pipe and excess or 9 
unsuitable trench excavation material, dewatering, bypass pumping, and 10 
maintaining storm sewer flows and connections to both existing and new 11 
storm systems.  12 

 13 
7-05  MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS  14 
 15 
7-05.3  Construction Requirements  16 
(January 20, 2009 G&O) 17 
 18 
This Section is supplemented with the following: 19 
 20 

The Contractor shall construct all manholes and catch basins from precast 21 
concrete bases and risers.  Cast-in-place concrete bases shall only be 22 
�X�V�H�G���I�R�U���³�V�W�U�D�G�G�O�H�´���R�I���H�[�L�V�W�L�Q�J���V�\�V�W�H�P�V and shall be watertight. 23 
 24 
In areas of new and existing pavement, the grate rim elevation shall be set 25 
to promote drainage flow.  In unimproved areas, the rim elevations shall 26 
be set 2 inches above finished grade unless otherwise shown on the 27 
Plans. 28 
 29 
Dewatering shall be per Section 7-08.3(1). 30 
 31 
Unless specifically noted herein or shown differently on the Plans, the 32 
Contractor shall connect to the catch basins with a heavy duty sand collar. 33 

 34 
7-05.3(2)  Abandon Existing Manholes  35 
(******) 36 
 37 
This Section is supplemented with the following: 38 
 39 

The method for abandoning catch basins shall be the method used to 40 
abandon manholes except the catch basin and any risers shall remain in 41 
place and not broken down.  The adjacent concrete driveway surfaces 42 
shall be protected. 43 

 44 
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7-05.3(3)  Connections to Existing Manholes  1 
(June 16, 2006 G&O) 2 
 3 
This Section is supplemented with the following: 4 
 5 

The locations, type and size of the existing structures and lines have been 6 
determined from available records, and are approximate; however, it is 7 
anticipated that connections to these existing facilities may be made, in 8 
general, as shown on the Plans. 9 
 10 
It shall be the responsibility of the Contractor to determine the exact 11 
location and ascertain the type and size of the existing facilities prior to 12 
starting work on each connection, and to provide any minor alterations, as 13 
required, at no additional cost to the Contracting Agency. 14 
 15 
Where piping is to be connected to existing structures, the opening(s) 16 
shall be core-drilled in the structure.  The use of jackhammers and/or 17 
sledgehammers to knock out the hole shall not be allowed. 18 

 19 
7-05.5  Payment  20 
(January 7, 2013 G&O) 21 
 22 
Delete all paragraphs under this Section and replace with the following: 23 
 24 

Payment will be made in accordance with Section 1-04.1, for each of the 25 
following bid items that are included in the Proposal: 26 
 27 
�³Concrete Inlet���´��per each. 28 
 29 
�³�&�D�W�F�K��Basin, �7�\�S�H�������´��per each. 30 
 31 
�³�&�D�W�F�K���%�D�V�L�Q, Type 2, ____ In. Diam.,�´��per each. 32 
 33 
The unit contract price per each for �³Concrete Inlet,�  ́ �³�&�D�W�F�K�� �%�D�V�L�Q, Type 34 
1,�´��or �³�&�D�W�F�K�� �%�D�V�L�Q, Type 2, ____ In. Diam.�  ́  shall constitute full 35 
compensation for all labor, materials, tools, equipment, transportation, 36 
supplies, and incidentals required to complete all work to furnish and 37 
install this item to include, but not limited to, lids, frames and grates, 38 
structure excavation, foundation gravel, backfill with suitable native 39 
material, compaction, removal and wastehaul of excess or unsuitable 40 
excavated material, pipe connection, trimming existing pipe in existing 41 
catch basins (where shown on the Plans), heavy duty sand collars, 42 
dewatering, bypass pumping and maintaining stormwater flows, and 43 
adjusting to finished grade.  The unit contract price shall also include pipe 44 



SPECIAL PROVISIONS - Continued 

Town of Yarrow Point 
NE 42nd Street/91st Avenue NE  
Stormwater and UGC Project 
G&O #19456 7-4 

and Fernco adaptors needed to reconnect new catch basins to existing 1 
storm system. 2 
 3 
�³Trench Drain���´���S�H�U���O�L�Q�H�D�U foot. 4 
 5 
�7�K�H���X�Q�L�W���F�R�Q�W�U�D�F�W���S�U�L�F�H���S�H�U���O�L�Q�H�D�U���I�R�R�W���R�I���³Trench Drain�´��shall constitute full 6 
compensation for all labor, materials, tools, equipment, transportation, 7 
supplies, and incidentals required to complete all work to furnish and 8 
install this item, to include but not limited to excavation, cement concrete 9 
encasement, outlet adapters, locking grates, 4-inch PVC drain pipe, 10 
connection to existing catch basin, and removal and wastehaul of excess 11 
or unsuitable trench excavation material. 12 
 13 
�³Abandon Existing Catch Basin,�  ́per each 14 
 15 
The unit contract price per each for �³Abandon Existing Catch Basin�  ́shall 16 
constitute full compensation for all labor, materials, tools, equipment, 17 
transportation, supplies, and incidentals required to abandon the existing 18 
catch basin to include, but not limited to removing and wastehauling the 19 
existing frame, grate, plugging all connections, and installing and 20 
compacting sand. 21 

 22 
�³Adjust Catch Basin,�  ́per each. 23 
 24 
The unit contract price per each for �³Adjust Catch Basin�  ́shall include all 25 
costs to adjust the existing structures to the finished grade including, but 26 
not limited to, furnishing and installing adjustment rings and blocks.  The 27 
cost for temporary or other adjustment not to final grade shall be 28 
considered incidental to the Project and as such merged into the items 29 
bid.   30 

 31 
7-07  CLEANING EXISTING DRAINAGE STRUCTURES 32 
 33 
7-07.4  Measurement  34 
(January 20, 2009 G&O) 35 
 36 
Delete this Section and replace with the following: 37 
 38 

No specific unit of measurement will apply to cleaning existing drainage 39 
structures. 40 

 41 
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7-07.5  Payment  1 
(November 24, 2010 G&O) 2 
 3 
Delete this Section and replace with the following: 4 
 5 

No separate or additional payment will be made for cleaning existing 6 
drainage structures.  This work shall be considered incidental and shall be 7 
included in the various unit and lump sum contract prices. 8 

 9 
7-08  GENERAL PIPE INSTALLATION REQUIREMENTS  10 
 11 
7-08.2  Materials  12 
(January 4, 2010 G&O) 13 
 14 
This Section is supplemented with the following: 15 
 16 

The pipe used on this project shall be the type and size specified on the 17 
Plans. 18 
 19 
Bank run gravel for trench backfill shall meet the requirements of 20 
Section 9-03.19. 21 
 22 

7-08.3(1)A  Trenches  23 
(November 24, 2010 G&O) 24 
 25 
Delete the first three paragraphs under this Section and replace them with the 26 
following: 27 
 28 

The length of trench excavation in advance of pipe laying shall be kept to 29 
a maximum of 100 feet.  Excavation shall either be closed up at the end of 30 
the day or protected per Section 1.07.23(1). 31 
 32 
The Contractor shall limit his excavation to the limits of the maximum 33 
payment width and depth shown on the Plans.  If the Contractor purposely 34 
or neglectfully excavates trenches to a width or depth beyond the neat line 35 
payment limit of the trench as shown on the Plans, the expenses 36 
associated with any additional trenching, wastehaul, trench backfill, 37 
compaction and testing, and surface restoration as a result of excavating 38 
beyond the neat line payment limits shall be borne by the Contractor. 39 
 40 
It is not anticipated that solid rock will be encountered.  Should such 41 
material be encountered, the excavation, removal and wastehaul will be 42 
paid for by change order per Section 1-04.4.  Boulders or broken rock less 43 
than 2 cubic yards in volume, shall not be classified as rock, nor will so-44 
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�F�D�O�O�H�G�� �³�K�D�U�G-�S�D�Q�´�� �R�U�� �F�H�P�H�Q�W�H�G�� �J�U�D�Y�H�O���� �H�Y�H�Q�� �Whough it may be 1 
advantageous to use special equipment in its removal. 2 
 3 
Trench excavation shall also include wastehauling all excess and/or 4 
unsuitable material encountered, including but not limited to, abandoned 5 
pipelines, concrete, asphalt, tree stumps, trees, logs, abandoned rail ties, 6 
piling, and riprap. 7 
 8 
The Contractor shall furnish all equipment necessary to dewater the 9 
excavation.  Before operations begin, the Contractor shall have sufficient 10 
pumping equipment and/or other machinery available on site to assure 11 
that the operation of any dewatering system can be maintained. 12 
 13 
The Contractor shall dispose of the water in such a manner as not to 14 
cause a nuisance or menace to the public, and comply with all codes, 15 
regulations, and ordinances of applicable governing authorities with regard 16 
to drilling, dewatering, and erosion control. 17 
 18 
The release of groundwater to its static level shall be performed in such a 19 
manner as to maintain the undisturbed state of the natural foundation soil, 20 
prevent disturbance of backfill and prevent movement of structures and 21 
pipelines. 22 
 23 
The dewatering system shall be installed and operated by the Contractor 24 
so that the groundwater level outside the excavation is not reduced to the 25 
extent that would damage or endanger adjacent structures or property.  26 
Should settlement of the surrounding area and/or structures be observed, 27 
the Contractor shall cease dewatering operations and implement 28 
contingency plans.  The cost of repairing any damage to adjacent 29 
structures, underground facilities or utilities and satisfactory restoration of 30 
above ground facilities to include fences, paving, concrete, etc., shall be 31 
the responsibility of the Contractor. 32 
 33 
The Contractor shall be required to comply with all conditions and 34 
requirements mandated by the Department of Ecology for the 35 
construction, operation, and decommissioning of dewatering facilities. 36 
 37 
The Contractor shall obtain approved grading and filling permits for all 38 
spoils material sites, from the Contracting Agency, County, or both as 39 
required.  These permits shall be secured and paid for by the Contractor. 40 
 41 
Existing abandoned asbestos cement pipes are located within the project 42 
limits at the approximate locations noted on the Plans.  In addition, it is the 43 
intent of this Contract that the Contractor abandon existing asbestos 44 
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cement pipe in place to the limits indicated.  The Contractor shall 1 
anticipate that the construction of this project will require cutting of 2 
asbestos pipe and further require the removal and disposal of asbestos 3 
cement pipe.  All work shall be performed in compliance with the 4 
requirements of the WAC 296-65, National Emission Standards for 5 
Asbestos, Puget Sound Clean Air Agency, Labor and Industries and all 6 
Local, State and Federal Agencies having jurisdiction.  All costs of this 7 
work shall be considered incidental for the Project and as such merged in 8 
the various items bid. 9 

 10 
7-08.3(2)B  Pipe Laying �± General  11 
(January 4, 2010 G&O) 12 
 13 
This Section is supplemented with the following: 14 
 15 

All pipe shall be unloaded from delivery vehicles with mechanical 16 
equipment.  Dropping of pipe onto the ground or mats will not be 17 
permitted.  All pipe and fittings shall be carefully lowered into the trench in 18 
such a way as to prevent damage to pipe materials and protective 19 
coatings and linings.  Under no circumstances shall materials be dropped 20 
or dumped into the trench. 21 
 22 
All pipe shall be laid in straight lines and at uniform rate for grade between 23 
structures.  Variation in the invert elevation between adjoining ends of pipe 24 
due to non-concentricity of joining surface and pipe interior surfaces shall 25 
not exceed 1/64 inch per inch of pipe diameter, or 1/2-inch maximum.  26 
 27 
Every precaution shall be taken to prevent foreign material from entering 28 
the pipe while it is being laid.  After placing a length of pipe in the trench, 29 
the spigot end shall be centered in the bell and pipe forced home and 30 
brought to correct line and grade.  The pipe shall be secured in place with 31 
pipe bedding tamped under it.  Precaution shall be taken to prevent dirt 32 
from entering the joint space.  At times when pipe laying is not in progress, 33 
the open ends of pipe shall be closed by a watertight plug or other means 34 
approved by the Contracting Agency.  If water is in the trench when work 35 
resumes, the seal shall remain in place until the trench is dewatered as 36 
specified for groundwater control.  Tee branches shall be blocked and 37 
sealed with the same joint and pipe material as used for pipes. 38 
 39 
Care shall be taken to properly align, clean and lubricate the spigot and 40 
socket area of the pipes before joining.  The pipe spigot shall be forced 41 
into the socket until the reference mark on the spigot is flush with the bell 42 
end. 43 
 44 
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All connections to existing pipe of differing materials shall be made with 1 
adapters which are specifically manufactured for this purpose.  If the band 2 
type adapters are used, then only stainless steel bands will be allowed. 3 
 4 
The Contractor shall obtain approved grading and filling permits for all 5 
spoils material sites, from the Contracting Agency, County, or both as 6 
required.  These permits shall be secured and paid for by the Contractor. 7 

 8 
7-08.3(3)  Backfilling  9 
(January 4, 2010 G&O) 10 
 11 
Delete the second paragraph under this Section and replace with the following: 12 
 13 

Pipe zone backfill shall be gravel backfill for pipe zone bedding conforming 14 
to the requirements of Section 9-03.12(3). 15 

 16 
This Section is supplemented with the following: 17 
 18 

It is the intent of these Specifications to utilize suitable excavated material 19 
for trench backfill where available.  The Contractor shall provide evidence 20 
from a testing laboratory that any native material deemed suitable by the 21 
Contractor meets the intent of these Specifications and can be compacted 22 
to minimum requirements.  Excavated material suitable for trench backfill 23 
shall conform to the requirements of Section 9-03.15.  However, the 24 
presence and location of suitable material is not guaranteed and will be as 25 
discovered in the field.  Import material will be required and shall be 26 
utilized when necessary, and as called out on the Plans and further 27 
preapproved by the Contracting Agency. 28 

 29 
7-08.3(4) Plugging  Existing Pipe  30 
(April 24, 2009 G&O) 31 
 32 
This Section is supplemented with the following: 33 
 34 

The Contractor shall anticipate that all existing pipes to be abandoned in 35 
place shall be plugged as specified herein. 36 

 37 
38 
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7-08.4  Measurement  1 
(January 7, 2013 G&O) 2 
 3 
Delete all paragraphs under this Section and replace with the following: 4 
 5 

Measurement for Removal of Unsuitable Material (Trench) will be per 6 
cubic yard of material removed below the foundation depth as shown on 7 
the Plans.  8 
 9 
Measurement of Bank Run Gravel for Trench Backfill will be per ton.  The 10 
measurement shall be calculated in accordance with the trench detail 11 
shown on the Plans and using a conversion factor for cubic yards to tons 12 
of 1.8 tons/cy.  The Contractor shall provide the Contracting Agency with 13 
truckload tickets at the end of each day to be used to support the 14 
calculated quantities. 15 
 16 
No specific unit of measurement will apply to the lump sum item Trench 17 
Excavation Safety System. 18 
 19 
CDF Trench Dam and Drain Pipe will be measured per each regardless of 20 
trench dam size and length of drain pipe. 21 
 22 

7-08.5  Payment  23 
(January 7, 2013 G&O) 24 
 25 
Delete all paragraphs under this Section and replace with the following: 26 
 27 

Payment will be made in accordance with Section 1-04.1, for each of the 28 
following bid items that are included in the Proposal: 29 
 30 
�³�5�H�P�R�Y�D�O���R�I���8�Q�V�X�L�W�D�E�O�H���0�D�W�H�U�L�D�O�����7�U�H�Q�F�K�����´���S�H�U���F�X�E�L�F���\�D�U�G�� 31 
 32 
The unit contract price per cubic yard for �³�5�Hmoval of Unsuitable Material 33 
���7�U�H�Q�F�K���´ shall constitute full compensation for all labor, materials, tools, 34 
equipment, transportation, supplies, and incidentals required to complete 35 
all work to remove unsuitable material below the trench bottom to include, 36 
but not limited to, excavation, removal and wastehaul of unsuitable 37 
excavated material and dewatering. 38 
 39 
�³Trench Excavation Safety Systems���´���O�X�P�S���V�X�P�� 40 
 41 
The lump sum contract price for �³Trench Excavation Safety Systems� ́shall 42 
include all costs of furnishing, installing, maintaining, and removing those 43 
items necessary to provide adequate safety systems for trench 44 



SPECIAL PROVISIONS - Continued 

Town of Yarrow Point 
NE 42nd Street/91st Avenue NE  
Stormwater and UGC Project 
G&O #19456 7-10 

excavation, as specified in Section 2-09.3(4).  This item shall be paid 1 
proportionate to the satisfactory installation of all facilities that require 2 
trench excavation safety systems including pipeline, conduits, walls, 3 
embankments, and structures as noted in the Proposal, or otherwise 4 
required for the performance of this work. 5 
 6 
�³Bank Run Gravel for Trench Backfill���´���S�H�U���W�R�Q�� 7 
 8 
The unit contract price per ton for �³Bank Run Gravel for Trench Backfill�  ́9 
shall constitute full compensation for all labor, materials, tools, equipment, 10 
transportation, supplies, and incidentals required to complete all work to 11 
furnish and install the imported trench backfill to include, but not limited to, 12 
backfilling trenches, placing, shaping, compacting, wastehaul and disposal 13 
of excess native material. 14 
 15 
�³�&�'�)���7�U�H�Q�F�K���'�D�P���D�Q�G���'�U�D�L�Q���3�L�S�H���´���S�H�U���H�D�F�K�� 16 
 17 
�7�K�H�� �X�Q�L�W�� �F�R�Q�W�U�D�F�W�� �S�U�L�F�H�� �S�H�U�� �H�D�F�K�� �I�R�U�� �³�&�'�)�� �7�U�H�Q�F�K�� �'�D�P�� �D�Q�G�� �'�U�D�L�Q�� �3�L�S�H�´��18 
shall constitute full compensation for all labor, materials, tools, equipment, 19 
transportation, supplies, and incidentals required to complete all work to 20 
excavate material below and around the trench, removal and wastehaul of 21 
excavated material, controlled density fill (CDF), drain pipe (both solid and 22 
perforated), fittings, and connections to catch basin. 23 
 24 
All costs associated with furnishing and installing pipe bedding for storm 25 
sewer systems shall be included into the unit contract price for the type 26 
and size of pipe installed. 27 
 28 
All costs to providing dewatering as required shall be included into the unit 29 
contract price for the type and size of pipe installed. 30 
 31 
All costs of providing bypass pumping as required shall be included into 32 
the unit contract price for the type and size of pipe installed. 33 
 34 
All costs associated with excavation, stockpiling, backfilling, compacting, 35 
and wastehauling of excavated native material shall be included in the unit 36 
contract price for the type and size of pipe installed. 37 
 38 

39 
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7-15  SERVICE CONNECTIONS 1 
 2 
7-15.3  Construction Requirements  3 
(******) 4 
 5 
Delete the first paragraph in this Section and replace with the following: 6 
 7 

All piping and fittings shall be left exposed until they have been inspected 8 
by the Contracting Agency and approval is given for backfilling. 9 

 10 
7-15.5  Payment  11 
(******) 12 
 13 
Delete all paragraphs paragraph in this Section and replace with the following: 14 
 15 

Payment will be made in accordance with Section 1-04.1, for each of the 16 
following bid items that are included in the Proposal: 17 
 18 
�³Realign Existing Water Service Pipe���´���S�H�U���H�D�F�K�� 19 
 20 
The unit contract price per each for �³Realign Existing Water Service Pipe� ́21 
shall constitute full compensation for all labor, materials, tools, equipment, 22 
transportation, supplies, and incidentals required to complete all work to 23 
excavate and expose the existing water service pipe, cut and wastehaul 24 
existing service pipe, new water service pipe (located to allow installation 25 
of the new structures), couplings, connections, backfill with suitable native 26 
material, compaction, and removal and wastehaul of excess or unsuitable 27 
trench excavation material.  This work also includes notifications to 28 
affected property owners and Bellevue Utilities. 29 
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8-01  EROSION CONTROL AND WATER POLLUTION CONTROL  1 
 2 
8-01.1  Description  3 
(******) 4 
 5 
This Section is supplemented with the following: 6 
 7 

This work also consists of preparing an Erosion Control Plan and 8 
implementing, inspecting and removing water pollution and erosion control 9 
items after the site is stabilized. 10 

 11 
8-01.3  Construction Requirements  12 
(May 4, 2020 G&O GSP) 13 
 14 
This Section is supplemented with the following: 15 
 16 

The Contractor shall take all necessary precautions and utilize the 17 
�'�H�S�D�U�W�P�H�Q�W�� �R�I�� �(�F�R�O�R�J�\�¶�V�� ��ECY) Best Management Practices to prevent 18 
sediment and fugitive dust from construction activities from entering into 19 
storm water systems, natural waterways, or environmentally sensitive 20 
areas and from otherwise being carried away from the construction area 21 
by stormwater or air. 22 
 23 
Temporary erosion protection shall be furnished, installed, and maintained 24 
for the duration of this Project to protect environmentally sensitive areas, 25 
sloped surfaces, adjacent areas and/or water bodies or conveyance 26 
systems.  Temporary erosion protection may include the use of straw, jute 27 
matting, wattles, heavy plastic sheeting, or other forms of ground cover on 28 
areas disturbed by construction.  Sloped surfaces shall be restored and 29 
protected in such a manner that surface runoff does not erode the 30 
embankments, slopes, or ground surfaces, nor create surface channels, or 31 
ruts. 32 
 33 
Any damage caused by �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�¶�V�� �I�D�L�O�X�U�H�� �W�R�� �N�H�H�S�� �W�K�H�� �H�U�R�V�L�R�Q��34 
materials maintained shall be borne by the Contractor alone. 35 
 36 

8-01.3(1)A  Submittals  37 
(******) 38 
 39 
This Section is supplemented with the following: 40 

 41 
The Contractor shall be required to prepare, maintain, and update the 42 
erosion control plan, as may be required during the course of the Project.  43 
The erosion control plan and details included are provided solely for the 44 



SPECIAL PROVISIONS - Continued 

Town of Yarrow Point 
NE 42nd Street/91st Avenue NE  
Stormwater and UGC Project 
G&O #19456 8-2 

establishment of basic erosion control measures and are not intended to 1 
be a complete plan. 2 
 3 

8-01.3(9)D  Inlet Protection  4 
(May 4, 2020 G&O GSP) 5 
 6 
This Section is supplemented with the following: 7 

 8 
All catch basins grates within the project limits and adjacent areas shall 9 
have inlet protection installed to prevent sedimentation from entering the 10 
storm system.  The inlet protection shall be routinely cleaned of sediment 11 
to prevent plugging.  This sediment shall be regularly removed, loaded, 12 
and hauled to waste whenever it presents a potential surface 13 
accumulation problem or concern to the Contracting Agency. 14 

 15 
8-01.4  Measurement  16 
(May 4, 2020 G&O GSP) 17 
 18 
This Section is supplemented with the following: 19 
 20 

No specific unit of measure will apply to erosion and pollution prevention. 21 
 22 
8-01.5  Payment  23 
(December 6, 2017 G&O) 24 
 25 
Delete all paragraphs under this Section and replace with the following: 26 
 27 

Payments will be made in accordance with Section 1-04.1 for the following 28 
Bid Item(s): 29 
 30 
�³Erosion Control and Water Pollution Prevention,�  ́lump sum. 31 
 32 
The lump sum contract price for �³Erosion Control and Water Pollution 33 
Prevention�´��shall include all costs for preparing an erosion control plan, 34 
along with furnishing, installing, maintaining, and removal of erosion/water 35 
pollution control devices. 36 
 37 

38 
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8-02  ROADSIDE RESTORATION 1 
 2 
8-02.1  Description  3 
(January 7, 2013 G&O) 4 
 5 
This Section is supplemented with the following: 6 
 7 

This work also includes all sod work on the site.  The sod shall be installed 8 
using the materials shown on the Plans and/or as specified in these 9 
Special Provisions.   10 
 11 

8-02.2  Materials  12 
(January 7, 2013 G&O) 13 
 14 
This Section shall be supplemented with the following: 15 
 16 

Provide sod as follows: 17 
 18 
Mixture: 60% Perennial Turf Type Ryegrass 
 20% Hybrid Kentucky Bluegrass 
 20% Fescue 
Ryegrass: 60% by weight 
 TARA Perennial Ryegrass 
 DANDY Perennial Ryegrass 
 SHERWOOD Perennial Ryegrass 
Fescue: 20% by weight 
 SPARTAN Hard Fescue 
 19 

Sod shall: 20 
 21 

�x Contain no more than 1 percent other grasses, none of which is 22 
coarse or of undesirable variety. 23 

 24 
�x Be free of weeds, pests, and diseases. 25 
 26 
�x Contain no more than 1 percent Poa Anna (annual bluegrass). 27 
 28 
�x Be not less than 10 months old and no more than 14 months old; 29 

healthy and with a dense, vigorous, well-developed root structure. 30 
 31 
�x Be grown on fumigated soil with intensive care and cultivation 32 

under rigid quality control. 33 
 34 
�x Be cut from fields no more than 24 hours before delivery to jobsite. 35 
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 1 
Bark mulch for planting strip areas and surface restoration adjacent to 2 
sidewalks shall conform to Section 9-14.4(3). 3 
 4 

8-02.3(3)B  Chemical Pesticides  5 
(January 7, 2013 G&O) 6 
 7 
This Section is supplemented with the following: 8 
 9 

No chemical herbicides will be allowed in planting areas. 10 
 11 
8-02.3(4)  Topsoil  12 
(January 7, 2013 G&O) 13 
 14 
This Section is supplemented with the following: 15 
 16 

The costs of removing all excess material and debris shall be considered 17 
incidental to the Project and as such merged in the various items bid. 18 
 19 
Cultivate 4 inches of imported topsoil, Type A into the existing subgrades 20 
to a minimum transition depth of 6 inches in areas to be seeded with 21 
topsoil, in sod areas, in planting strip areas and in fill slopes to be planted, 22 
as shown on the Plans.   23 
 24 

8-02.3(4)A  Topsoil Type A  25 
(January 7, 2013 G&O) 26 
 27 
This Section is supplemented with the following: 28 
 29 

Imported Topsoil, Type A, shall be a mixture of 10 percent compost by 30 
volume and 90 percent sandy loam by volume as defined by USDA soil 31 
texture triangle, screened through a 3/8-inch screen or approved equal.  32 
Compost shall be made from ground yard waste that has first been 33 
screened through a 5/8-inch trammel screen.  The composting process 34 
shall include five 3-day periods during which the compost temperature is 35 
131 to 165 degrees Fahrenheit.  The total composting time period shall be 36 
a minimum of 4 months.  Topsoil shall be weed free. 37 

 38 
39 
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8-02.3(16)B  Lawn Establishment  1 
(January 7, 2013 G&O) 2 
 3 
This Section is supplemented with the following: 4 
 5 

Prior to laying sod, the initial application of the 10-20-20 fertilizer shall be 6 
spread and raked into the topsoil.  When grass reaches 2 inches in height 7 
and before mowing, apply the second application of 10-20-20. 8 
 9 
Sod shall be placed in accordance with standard horticultural practices.  10 
Dry soil shall be moistened by sprinkling.  All butt joints shall be 11 
staggered.  On sloped areas, the sod shall be laid with the long dimension 12 
parallel to the toe or top of slope.  After placing, the sod shall be rolled and 13 
heavily watered by sprinkler. 14 
 15 
The Contractor shall be responsible for watering and fertilizing the sod 16 
until physical completion of the Project.  Watering shall be scheduled to 17 
prevent drying of joints between sod strips.  Four weeks after the first 18 
mowing, 6-2-4 fertilizer shall be applied and reapplied at 6-week intervals. 19 
 20 
Inspection and Substantial Compl etion  21 
 22 
After completion of all sodding and seeding, including the post-planting 23 
fertilization which follows the first mowing, the Contracting Agency will 24 
review the sodded or seeded areas for adequacy.  Areas not fully 25 
established (sod) or germinated (seeded) with a uniform stand of grass, or 26 
areas damaged through any cause prior to this inspection shall be 27 
resodded/reseeded, by the Contractor as herein specified and at the 28 
�&�R�Q�W�U�D�F�W�R�U�¶�V�� �V�R�O�H�� �H�[�S�H�Q�V�H�� �D�V�� �Q�R�� �D�G�G�L�W�L�R�Q�D�O�� �P�R�Q�L�H�V�� �Z�L�O�O�� �E�H�� �G�X�H�� �W�K�H��29 
�&�R�Q�W�U�D�F�W�R�U�������³�8�Q�L�I�R�U�P���V�W�D�Q�G���R�I���J�U�D�V�V�´���V�K�D�O�O���V�L�J�Q�L�I�\���F�R�P�S�O�H�W�H���F�R�Y�H�U���R�I���O�X�V�K����30 
thriving, green grass with no bare spots. 31 
 32 
Reseeding  33 
 34 
Reseed and fertilize with 6-2-4 at a rate of 400 pounds (30 pounds) per 35 
1,000 square foot, all areas failing to show a uniform stand of grass after 36 
germination of seed, or damage through any cause before physical 37 
completion of the Project. 38 

 39 
40 
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8-02.4  Measurement  1 
(December 6, 2017 G&O) 2 
 3 
Delete all paragraphs under this Section and replace with the following: 4 
 5 

Topsoil, Type ___ will be measured by the cubic yard to the nearest 0.5 6 
cubic yard in the haul conveyance or container at the point of delivery.  7 
The Resident Inspector shall be given a copy of the trip ticket or other 8 
such evidence, which lists the quantity delivered and placed on site.  The 9 
Contractor shall coordinate same. 10 
 11 
Bark or Wood Chip Mulch will be measured by the cubic yard in the haul 12 
conveyance or container at the point of delivery.  The Resident Inspector 13 
shall be given a copy of the trip ticket or other such evidence, which lists 14 
the quantity delivered and placed on site.  The Contractor shall coordinate 15 
same. 16 
 17 
Sod Installation will be measured by the square yard, along the ground 18 
slope. 19 
 20 

8-02.5  Payment  21 
(January 7, 2013 G&O) 22 
 23 
Delete all paragraphs under this Section and replace with the following: 24 
 25 

Payment will be made in accordance with Section 1-04.1 for each of the 26 
following listed bid items that are included in the Proposal: 27 
 28 
�³�3�U�R�S�H�U�W�\���5�H�V�W�R�U�D�W�L�R�Q���´���S�H�U���I�R�U�F�H���D�F�F�R�X�Q�W���D�V���S�U�R�Y�L�G�H�G���L�Q���6�H�F�W�L�R�Q����-09.6. 29 
 30 
Property restoration that is not included in the contract lump sum or unit 31 
price bid items, and directed to be completed by the Contracting Agency, 32 
will be paid by force account in accordance with Section 1-09.6. 33 
 34 
To provide a common Proposal for all Bidders, the Contracting Agency 35 
has �H�Q�W�H�U�H�G���D�Q���D�P�R�X�Q�W���L�Q���W�K�H���3�U�R�S�R�V�D�O���W�R���E�H�F�R�P�H���S�D�U�W���R�I���W�K�H���&�R�Q�W�U�D�F�W�R�U�¶�V��36 
total bid. 37 
 38 
The unit contract price per cubic yard for �³Topsoil, Type A�  ́shall be full pay 39 
for all costs necessary for providing the source of material for topsoil 40 
Type A, for pre-excavation weed control, excavating, loading, hauling, 41 
intermediate windrowing, stockpiling, weed control on stockpiles or 42 
windrows, and removal, furnishing, placing, cultivating, spreading, 43 
processing, and compacting the topsoil. 44 
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 1 
The unit contract price per cubic yard for �³�%�D�U�N���R�U���:�R�R�G Chip Mulch�  ́shall 2 
be full pay for all costs necessary to furnish and install the bark mulch. 3 
 4 
The unit contract price per square yard for �³Sod Installation�  ́shall be full 5 
pay for all costs necessary for weed control within the sodded area, to 6 
prepare the area, install the sod, erect barriers, establish sod lawn, resod 7 
as needed, fertilize, mow, and water. 8 
 9 

8-03  IRRIGATION SYSTEMS 10 
 11 
8-03.3(4) Jointing  12 
 13 
This Section is supplemented with the following: 14 
 15 

Pipe, spray heads, valves, and associated fittings shall be installed in 16 
accordance with the �P�D�Q�X�I�D�F�W�X�U�H�U�¶�V���U�H�F�R�P�P�H�Q�G�D�W�L�R�Q�V�� 17 
 18 

8-03.3(5)  Installation  19 
 20 
This Section is supplemented with the following: 21 

 22 
PVC Pipe, Schedule 40 shall be used from the service through the 23 
backflow prevention device. 24 
 25 

8-03.3(11)  System Operations  26 
 27 
This Section is supplemented with the following: 28 

 29 
Follow manufacturer recommendations for winterizing procedure. 30 

 31 
8-03.5  Payment  32 
(January 7, 2013 G&O) 33 
 34 
Delete all paragraphs under this Section and replace with the following: 35 
 36 

The lump sum �F�R�Q�W�U�D�F�W���S�U�L�F�H���I�R�U���³Irrigation System�´���V�K�D�O�O���E�H���I�X�O�O���S�D�\���I�R�U���D�O�O��37 
labor, material, tools, equipment, and supplies necessary to provide 38 
furnish and install a complete irrigation system, in good working order. 39 

 40 
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8-04  CURB, GUTTERS, AND SPILLWAYS  1 
 2 
8-04.5  Payment  3 
(******) 4 
 5 
This Section is supplemented with the following: 6 
 7 

The unit contract price per linear foot for �³�(�[�W�U�X�G�H�G�� �&�H�P�H�Q�W�� �&�R�Q�F�U�H�W�H��8 
�&�X�U�E�´��shall include all costs associated with furnishing labor, material, 9 
tools, and equipment for the complete installation of this item including, 10 
but not limited to, removal of existing curbs, forming, placing, curing, 11 
temporary barricades, and any other items as shown on the plans and as 12 
required in the field for a complete installation.  It shall also include 13 
protecting all curb and gutters from vandalism and other damage until 14 
accepted by the Contracting Agency. 15 

 16 
8-06  CEMENT CONCRETE DRIVEWAY ENTRANCES 17 
 18 
8-06.3  Construction Requirements  19 
(******) 20 
 21 
This Section shall be supplemented with the following: 22 
 23 

Before placing any concrete, the Contractor shall have on the job site 24 
enough protective paper, or equivalent, to cover the pour of an entire day 25 
in the event of rain or other unsuitable weather conditions. 26 
 27 
Driveway access shall be maintained at all times.  The Contractor shall 28 
use steel plates to bridge entrances or construct entrances in sections in 29 
order to protect new driveway entrances and allow access during the 30 
curing period. 31 
 32 
The placing and compaction of the subgrade and crushed surfacing shall 33 
be in accordance with the requirements of the applicable sections of the 34 
Standard Specifications and these Special Provisions. 35 
 36 
The driveway repairs shall be protected against damage or defacement of 37 
any kind until acceptance by the Contracting Agency.  Any driveway repair 38 
not acceptable, in the opinion of the Engineer, because of damage or 39 
defacement shall be removed, wastehauled, and replaced by the 40 
�&�R�Q�W�U�D�F�W�R�U�� �D�W�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U�¶�V�� �H�[�S�H�Q�V�H���� �� �6�D�F�N�L�Q�J, grinding, or spot repair 41 
shall not be considered an acceptable means for repairing unacceptable 42 
sections. 43 

 44 
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8-06.4  Measureme nt 1 
(November 21, 2009) 2 
 3 
Delete this Section and replace with the following: 4 
 5 

Decorative Cement Concrete Repair will be measured by the square yard 6 
of cement concrete driveway installed. 7 

 8 
8-06.5  Payment  9 
(January 7, 2013 G&O) 10 
 11 
This Section is supplemented with the following: 12 
 13 

The unit contract price per square yard for �³Decorative Cement Concrete 14 
Repair�  ́ shall be full compensation for all labor, tools, equipment, 15 
materials, and incidentals required to perform the work as specified 16 
including, but not limited to, removal and wastehaul of existing concrete 17 
material, forming, joint material, furnishing and installing the concrete, 18 
matching existing decorative pattern, color and texture of concrete 19 
driveway and path to remain, curbing, finishing, protecting the work, and 20 
temporary steel plating. 21 
 22 

8-09  RAISED PAVEMENT MARKERS  23 
 24 
8-09.3  Construction Requireme nts  25 
(June 16, 2006 G&O) 26 
 27 
This Section is supplemented with the following: 28 
 29 

One Blue Raised Pavement Marker, Type 2 shall be placed in-line with the 30 
lane line that is closest to the hydrant perpendicular to the centerline of the 31 
roadway in front of each fire hydrant.  On a two-lane roadway, the marker 32 
shall be offset from the centerline 4 inches toward the hydrant location. 33 

 34 
8-15  RIPRAP 35 
 36 
8-15.1  Description  37 
(******) 38 
 39 
This Section is supplemented with the following: 40 
 41 

This work also consists removing and hauling to waste existing rock 42 
material at the existing pipe outfall at the west end of NE 42nd Street and 43 
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furnishing and hand placing streambed boulders as directed by the 1 
Contracting Agency. 2 

 3 
8-15.4  Measurement  4 
(******) 5 
 6 
This Section is supplemented with the following: 7 
 8 

Measurement for Streambed Boulders One Man will be by the tons placed 9 
to the lines and grades shown on the Plans or directed in the field by the 10 
Contracting Agency. 11 

 12 
8-15.5  Payment  13 
(******) 14 
 15 
This Section is supplemented with the following: 16 
 17 

�³�6�W�U�H�D�P�E�H�G���%�R�X�O�G�H�U�V���2�Q�H���0�D�Q���´���S�H�U���W�R�Q 18 
 19 
The unit contract price per ton for �³Streambed Boulders One Man� ́ shall 20 
include all costs of furnishing all labor, tools, equipment, and materials to 21 
remove and wastehaul existing rock material from the outfall channel and 22 
furnishing and installing boulders as indicated on the Plans or as directed 23 
in the field. 24 

 25 
8-18  MAILBOX SUPPORT  26 
 27 
8-18.3  Construction Requirements  28 
(******) 29 
 30 
This Section is supplemented with the following: 31 
 32 

During construction existing mailboxes pagodas shall be moved to a 33 
temporary location where their usefulness will not be impaired.  34 
Temporary locations shall be located such that delivery can be 35 
accomplished from within the delivery vehicle and shall be maintained at 36 
all times.  Mailbox relocations shall be in accordance with U.S. Postal 37 
Service requirements. 38 

 39 
40 
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8-18.5  Payment 1 
(June 10, 2009 G&O) 2 
 3 
This Section is supplemented with the following: 4 
 5 

�³Remove, Protect and Reinstall Mailbox Pagoda���´���S�H�U���H�D�F�K�� 6 
 7 
�7�K�H�� �X�Q�L�W�� �F�R�Q�W�U�D�F�W�� �S�U�L�F�H�� �S�H�U�� �H�D�F�K�� �I�R�U�� �³Remove, Protect, and Reinstall 8 
Mailbox Pagoda�´�� �V�K�D�O�O�� �E�H�� �I�X�O�O�� �S�D�\�� �I�R�U�� �D�O�O�� �P�D�W�H�U�L�D�O���� �H�Tuipment, labor, and 9 
tools required to remove the existing mailbox pagoda, maintain temporary 10 
access to the mailboxes, protect existing structure, removal of existing 11 
concrete footing(s), and reinstallation of the structure on four new concrete 12 
pier blocks. 13 

 14 
"New Mailbox Pagoda," per each. 15 
 16 
The unit contract price per each for "New Mailbox Pagoda" shall be full 17 
pay for all material, equipment, labor and tools required to remove and 18 
wastehaul of the existing pagoda structure, provide temporary access to 19 
mailboxes, installation of a new pagoda structure (per the details in 20 
Appendix E), to include but not limited to concrete base, shingles, 21 
fasteners, and anchors. 22 

 23 
8-21  PERMANENT SIGNING 24 
 25 
8-21.3(4)  Sign Removal  26 
(January 4, 2010 G&O) 27 
 28 
This Section is supplemented with the following: 29 

 30 
The Contractor shall obtain approval from the Engineer prior to removing 31 
existing signs. 32 

 33 
8-21.3(5)  Sign Relocation  34 
(January 4, 2010 G&O) 35 
 36 
This Section is supplemented with the following: 37 
 38 

All existing signs not designated for permanent removal that are damaged 39 
or removed shall be replaced by the Contractor at no additional expense 40 
to the Contracting Agency. 41 
 42 
Existing signs shall be temporarily relocated by the Contractor, as 43 
required, to portable sign stands, subject to the approval of the Engineer.  44 
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When temporarily installed on posts, the signs shall be located as near as 1 
practical to their permanent locations and shall have a minimum vertical 2 
clearance above the pavement in accordance with the Manual on Uniform 3 
Traffic Control Devices (MUTCD). 4 
 5 
All portable sign stands shall be designed to rigidly support the sign in 6 
position without creating a hazard to the motorist.  Portable sign stands 7 
shall be furnished by the Contractor and upon completion of the work shall 8 
remain the property of the Contractor and shall be removed from the 9 
Project. 10 

 11 
8-21.5  Payment  12 
(November 24, 2010 G&O) 13 
 14 
This Section is supplemented with the following: 15 
 16 

All costs associated with removing, protecting and reinstalling signs, new 17 
posts, sleeves and sand backfill shall be merged into the various lump 18 
sum and unit prices bid. 19 
 20 

8-22  PAVEMENT MARKING  21 
 22 
8-22.1  Description  23 
(June 16, 2006 G&O GSP) 24 
 25 
This Section is supplemented with the following: 26 
 27 

Pavement markings shall conform to Section 8-22 of the Standard 28 
Specifications, and the latest edition and amendments thereto of the 29 
Manual on Uniform Traffic Control Devices (MUTCD) as adopted by the 30 
State of Washington, and shall be constructed as shown in the Plans 31 
except as modified herein. 32 
 33 
The Contractor shall be responsible for all traffic control required to place 34 
and protect pavement marking material, as outlined in Sections 1-07.23 35 
and 1-10 of the Standard Specifications and these Special Provisions. 36 

 37 
38 



SPECIAL PROVISIONS - Continued 

Town of Yarrow Point 
NE 42nd Street/91st Avenue NE  
Stormwater and UGC Project 
G&O #19456 8-13 

8-22.2  Materials  1 
(******) 2 
 3 
This Section is supplemented with the following: 4 
 5 

Plastic pavement marking materials shall be Type B �± Pre-Formed Fused 6 
Thermoplastic unless indicated otherwise in the Contract Documents. 7 
 8 
Patents  9 
The Contractor shall assume all costs arising from the use of patented 10 
materials, equipment, devices, or processes used on or incorporated in 11 
the work, and agrees to indemnify and save harmless the Contracting 12 
Agency and its duly authorized representatives from all suits of law or 13 
action of every nature for, or on account of, the use of any patented 14 
materials, equipment, device, or processes. 15 
 16 
Acceptance  17 
The Contractor shall be responsible for supplying material that meets 18 
aforestated material and testing requirements.  The Contractor shall 19 
supply certification that the pavement marking material meets the above 20 
specifications. 21 

 22 
8-22.3  Construction Requirements  23 
(November 24, 2010 G&O GSP) 24 
 25 
This Section is supplemented with the following: 26 
 27 

In addition to the requirements of Sections 8-22.3(2) and 8-22.3(3), the 28 
application and surface preparation shall conform to �W�K�H�� �P�D�Q�X�I�D�F�W�X�U�H�U�¶�V��29 
recommendations. 30 
 31 
The Contractor shall provide the Engineer with two copies of the 32 
�P�D�Q�X�I�D�F�W�X�U�H�U�¶�V���U�H�F�R�P�P�H�Q�G�D�W�L�R�Q�V���I�R�U���L�Q�V�W�D�O�O�D�W�L�R�Q�� 33 
 34 
In all cases, the product ma�Q�X�I�D�F�W�X�U�H�U�¶�V�� �U�H�F�R�P�P�H�Q�G�H�G�� �D�S�S�O�L�F�D�W�L�R�Q��35 
procedures shall be adhered to.  When no such procedures have been 36 
published, workmanship shall be governed by these Special Provisions 37 
and the Standard Specifications. 38 
 39 
After cleaning of areas to receive pavement markings, the areas shall 40 
pass inspection of the Engineer prior to application of the material or the 41 
primer coat. 42 
 43 
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Reflectorized beading as stated in Section 8-22.3(3) of the Standard 1 
Specifications shall be provided with all pavement markings. 2 

 3 
8-22.3(6)  Removal of Pavement Markings  4 
(November 21, 2009 G&O GSP) 5 
 6 
This Section is supplemented with the following: 7 
 8 

All Type D pavement markings and raised pavement markers shall be 9 
removed prior to any HMA overlay. 10 
 11 
Painting is not an acceptable method for obliteration or removal of 12 
pavement markings. 13 
 14 

8-22.5  Payment  15 
(December 6, 2017 G&O GSP) 16 
 17 
This Section shall be supplemented with the following: 18 
 19 

�³�3lastic Stop Line���´���S�H�U��linear feet. 20 
 21 
The unit contract price per �O�L�Q�H�D�U�� �I�R�R�W�� �³�3�O�D�V�W�L�F�� �6�W�R�S�� �/�L�Q�H�´ shall be full pay 22 
for furnishing all material, labor, tools, and equipment necessary to install 23 
�W�K�H�� �S�O�D�V�W�L�F�� �V�W�R�S�� �O�L�Q�H�� �S�H�U�� �W�K�H�� �P�D�Q�X�I�D�F�W�X�U�H�¶�V�� �U�H�F�R�P�P�H�Q�G�D�Wions.  The cost 24 
shall also include the removal of existing pavement markings not removed 25 
through construction activities. 26 

 27 
8-24  ROCK AND GRAVITY BLOCK WALL AND GABION CRIBBING  28 
 29 
8-24.2  Materials  30 
(******) 31 
 32 
This Section is supplemented with the following: 33 
 34 

Modular Block Walls  35 
Color shall be concrete gray.  The depth of each unit block shall be a 36 
minimum of 12 inches.  Unit blocks shall allow concave and convex curves 37 
per wall alignments indicated on Plans. 38 
 39 
Modular block units shall have minimum 28-day compressive strength of 40 
20 Mpa in accordance with ASTM C90.  The concrete shall have adequate 41 
freeze-thaw protection with a maximum adsorption rate of 8 percent. 42 
 43 
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Exterior dimensions shall be uniform and consistent.  Maximum 1 
dimensional deviations shall be 0.20 inches (not including textured face). 2 
 3 

8-24.3(2)  Gravity Block Wall  4 
(January 7, 2013 G&O GSP) 5 
 6 
This Section is supplemented with the following: 7 
 8 

Excavation  9 
 10 
Excavation shall be in accordance with the requirements of Section 2-09 11 
and in conformity to the limits and construction stages shown in the Plans. 12 
 13 
The Contractor shall restrict the excavation limits to the length of wall that 14 
can be constructed in one-�G�D�\�¶�V�� �Z�R�U�N��  Excavation beyond the limits that 15 
can be �F�R�P�S�O�H�W�H�G�� �L�Q�� �R�Q�H�� �G�D�\�¶�V�� �Z�R�U�N�� �V�K�D�O�O�� �E�H�� �S�H�U�P�L�W�W�H�G�� �L�I�� �W�K�H�� �&�R�Q�W�U�D�F�W�R�U��16 
can demonstrate that the excavation will remain stable until the wall is 17 
completed. 18 
 19 
Slopes above the wall shall be established prior to any excavation for the 20 
wall. 21 

 22 
Foundation P reparation  23 
 24 
The foundation for the wall shall be graded as shown in the Plans. 25 
 26 
Prior to placement of the concrete units, the foundation, if not in rock, shall 27 
be compacted.  Any foundation soils found to be unsuitable shall be 28 
removed and replaced as provided for under Section 2-09.3(1) C.  The 29 
leveling pad shall be compacted to 95 percent of modified Proctor. 30 

 31 
Installation  32 
 33 
The first course of block units shall be placed on the prepared leveling pad 34 
with the front edges tight together.  The Contractor shall install the units 35 
level and the alignment as shown on the Plans.  The units shall be in full 36 
contact with the leveling pad.  Proper care shall be taken to develop 37 
straight lines and smooth curves.  All cavities in and around the block shall 38 
be backfilled.  Backfill front and back of entire bottom row to firmly lock in 39 
place.  All excess material shall be swept from tops of units.  Install next 40 
course of wall units on top of base row.  The blocks shall be aligned 41 
�D�F�F�R�U�G�L�Q�J�� �P�D�Q�X�I�D�F�W�X�U�H�U�¶s recommendations.  The Contractor shall check 42 
each block for proper alignment and level.  Backfill remaining space 43 
behind second course and compact to 95 percent of standard Proctor.  44 
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Repeat process for each succeeding course.  No more than two courses 1 
of block shall be dry stacked prior to placement of unit core fill and backfill.  2 
Install cap units with construction adhesive on all walls. 3 
 4 
Backfill  5 
 6 
Material shall be as specified in the Plans.  Only hand-operated 7 
compaction equipment shall be allowed within 3 feet of the wall face.  8 
Sudden braking and sharp turning shall be avoided.   9 
 10 
The backfill shall be compacted to achieve 95 percent modified Proctor.  11 
The Contractor shall be fully responsible for achieving the specified 12 
compaction requirements.  The Engineer may direct the Contractor to 13 
remove and correctly replace any soil or materials found to be not in 14 
compliance �Z�L�W�K���W�K�H�V�H���V�S�H�F�L�I�L�F�D�W�L�R�Q�V�����D�W���W�K�H���&�R�Q�W�U�D�F�W�R�U�¶�V���H�[�S�H�Q�V�H������ 15 

 16 
8-24.4  Measurement  17 
(June 16, 2006 G&O GSP) 18 
 19 
Delete this Section and replace with the following: 20 
 21 

Measurement for Modular Block Wall will be per square foot as measured 22 
on a vertical face (one side only) from top of wall to bottom of wall 23 
(including wall key and excluding cast-in-place wall caps, leveling pad, 24 
etc.). 25 
 26 

8-24.5  Payment 27 
(January 7, 2013 G&O GSP) 28 
 29 
Delete this Section and replace with the following: 30 
 31 

Payment will be made in accordance with Section 1-04.1 for each of the 32 
following bid items that are included in the Proposal: 33 
 34 
The unit contract price per square foot for �³�0odular Block Wall�  ́ shall be 35 
full pay for furnishing all material, labor, tools, and equipment necessary to 36 
construct the modular block wall including, but not limited to, excavation, 37 
shoring, preparing the subgrade, furnishing and installing leveling pad, 38 
modular blocks (including modular caps and construction adhesive), unit 39 
fill, gravel backfill behind wall, and wastehaul of extra or unsuitable 40 
material for a complete installation. 41 

 42 
43 
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